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NOTICE TO BIDDERS 

ST. TAMMANY PARISH 

Sealed bids will be received by the Department of Procurement, until 2:00 p.m., Thursday, 

December 14, 2023, and then opened and read publicly at that time by the Procurement Staff for 

the following project:   

Bid # 23-44-2 –  Lower W-15 Area Drainage Improvements Phase III – Diversion 

Each paper bid must be submitted in a sealed envelope.  The outside of the envelope shall show 

the Name and Address of the Bidder, the State Contractor’s License Number of the Bidder  

(if the work is estimated at $50k or more), the Bid Name and the Bid Number. 

 
The project classification is: 

Highway, street and Bridge Construction 

This bid package is available online at www.bidexpress.com or LaPAC 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185 

A Non-Mandatory pre-bid meeting will be held at the Staff Conference Room, 3rd Floor, 
located at St. Tammany Parish Government Administrative Complex, 21454 (Building B) 
Koop Drive, Mandeville, LA 70471 on Wednesday, November 15, 2023 at 2:00 pm.  
 
It is the Vendor’s responsibility to check Bid Express, or LaPAC frequently for any possible 

addenda that may be issued.  The Parish is not responsible for a Vendor’s failure to download 

any addenda documents required to complete a submission. 

Bids will be received at 21454 Koop Dr., Suite 2F, Mandeville, LA 70471 from each bidder or his 

agent and given a written receipt, by certified mail with return receipt requested, or electronically 

at www.bidexpress.com. 

Procurement Department 

 

http://www.bidexpress.com/
https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185
http://www.bidexpress.com/
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Instructions to Bidders 

 
Bidders are urged to promptly review the requirements of this specification and submit questions 
for resolution as early as possible during the bid period. Questions or concerns must be submitted 
in writing to the Procurement Department no later than 2:00 CST seven (7) working days prior to 
the bid opening date. Otherwise, this will be construed as acceptance by the bidders that the intent 
of the specifications is clear and that competitive bids may be obtained as specified herein. Protests 
with regard to the specification documents will not be considered after bids are opened.  
 
 
1. Bid security is required.  Be sure that your bid includes such security as is necessary to 

meet Parish requirements and is properly signed. The bid must be fully completed. All 
applicable Louisiana license numbers must be affixed. 

 
2. The Owner is the St. Tammany Parish Government (the “Parish”). 
 
3. The terms “he/his” and “it/its” may be used interchangeably. 
 
4. The terms “Owner,” the “Parish,” and “St. Tammany Parish” may be used interchangeably. 
  
5.  The successful Bidder understands the limited contract time in the contract is 185 days_, 

and shall submit any request for an extension of time in accordance with the General and 
Supplementary Conditions.  Said request will reflect the days requested and the reason for 
same.  No extension request is guaranteed or absolute. 

 
6. Bidder specifically understands that acknowledgment of the General Conditions is 

required. Bidder specifically understands that signature of receipt of the General 
Conditions is mandated.  The Bidder’s signature on the “Louisiana Uniform Public 
Work Bid Form” will serve as acknowledgment of the Bidder’s receipt and 
understanding of the General Conditions as well as any Supplementary Conditions. 

 
7. If any additional work is performed by the contractor without written approval by 

owner, the cost of the work will be borne by the contractor and will not be reimbursed 
by the Parish.  

 
8. Only the Louisiana Uniform Public Bid Form, the Unit Price Form (if necessary), the bid 

security, and written evidence of authority of person signing the bid shall be submitted on 
or before the bid opening time and date provided for in the Bid Documents.  Necessary 
copies of the Louisiana Uniform Public Work Forms and Unit Price Forms (if necessary) 
will be furnished for Bidding.  Bound sets of the Contract Documents are for Bidder's 
information and should not be used in submitting Bids. 

 
9. All other documents and information required are to be submitted by the low Bidder within 

ten (10) days after the opening of the bids, and at the same time of day and location as 
given for the opening of the bids in the Bid Documents. 

 
10. Each Bid must be submitted in a sealed envelope, unless submitted electronically.  The 

outside of the envelope shall show the name and address of the Bidder, the State 
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 
Project name and the Bid number. In the case of an electronic bid proposal, a contractor 
may submit an authentic digital signature on the electronic bid proposal accompanied by 
the contractor's license number, Project name and the Bid number.   

 
11. The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

figures only on the Unit Price Form.  The price in the Bid shall include all costs necessary 
for the complete performance of the Work in full conformity with the conditions of the 
Contract Documents, and shall include all applicable Federal, State, Parish, Municipal or 
other taxes. The price bid for the items listed on the Unit Price Form will include the cost 
of all related items not listed, but which are normally required to do the type of Work bid. 

 
12. The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 

Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 
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13. Only a Contractor licensed by the State to do the type of Work as indicated on the Notice 
to Bidders can submit a Bid. The Bidder’s signature on the Bid Form certifies that he holds 
an active license under the provisions of Chapter 24 of Louisiana Revised Statutes Title 
37.  Failure to be properly licensed constitutes authority for the Owner to reject the Bid. 

 
14. Bidders shall not attach any conditions or provisions to the Bid. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid. 
 
15. A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 
guaranteed. Cashier's check or certified check must be made payable to the order of the 
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 
the cashier's check or certified check. Such guarantees shall be made payable to the Parish 
of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 
be written by a surety or insurance company currently on the U.S. Department of the 
Treasury Financial Management Service list of approved bonding companies which is 
published annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 
Key Rating Guide or by an insurance company in good standing licensed to write bid bonds 
which is either domiciled in Louisiana or owned by Louisiana residents. It is not required 
to be on any AIA form. 

 
16. Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 
within the forty-five (45) days to award the contract to the lowest responsible bidder or 
reject all bids. However, the Parish and the lowest responsible bidder, by mutual written 
consent, may agree to extend the deadline for award by one or more extensions of thirty 
(30) calendar days. In the event the Owner issued the Letter of Award during this period, 
or any extension thereof, the Bid accepted shall continue to remain binding until the 
execution of the Contract.   

 
17. A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 
representative and is filed with the Owner prior to that time. When such a request is 
received, the Proposal will be returned to the Bidder unopened. A bid withdrawn under the 
provisions of LSA-R.S. 38:2214(C) cannot be resubmitted. 

 
18. Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 
Modifications will not be considered. 

 
19. No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 
interpretation shall be made in writing and addressed and forwarded to the Owner.  
Inquiries received within seven (7) days prior to the day fixed for opening of the Bids may 
not be given consideration. Every interpretation made to the Bidder shall be in the form of 
an addendum to the Specifications. All such Addenda shall become part of the Contract 
Documents. Failure of the Owner to send or failure of Bidder to receive any such 
interpretation shall not relieve any Bidder from any obligation under this Bid as submitted 
without Modification. All Addenda shall be issued in accordance with the Public Bid Law, 
LSA-R.S. 38:2212(O). 

 
20. The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal, illegible, or unbalanced Bids 
may be rejected. Reasonable grounds for belief that any one Bidder is concerned directly 
or indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder 
is concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 
for rejection. If the Parish determines that the bidder is not responsive or responsible for 
any reason whatsoever, the bid may be rejected in accordance with State law. 
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21. Contractor shall be liable without limitation to the Parish for any and all injury, death, 

damage, loss, destruction, damages, costs, fines, penalties, judgments, forfeitures, 
assessments, expenses (including attorney fees), obligations, and other liabilities of every 
name and description, which may occur or in any way arise out of any act or omission of 
Contractor, its owners, agents, employees, partners or subcontractors.  

 
22. Upon notice of any claim, demand, suit, or cause of action against the Parish, alleged to 

arise out of or be related to this Contract, Contractor shall investigate, handle, respond to, 
provide defense for, and defend at its sole expense, even if the claim, demand, suit, or cause 
of action is groundless, false, or fraudulent.  The Parish may, but is not required to, consult 
with or assist the Contractor, but this assistance shall not affect the Contractor’s 
obligations, duties, and responsibilities under this section. Contractor shall obtain the 
Parish’s written consent before entering into any settlement or dismissal. 

 
23. It is understood and agreed that neither party can foresee the exigencies beyond the control 

of each party which arise by reason of an Act of God or force majeure; therefore, neither 
party shall be liable for any delay or failure in performance beyond its control resulting 
from an Act of God or force majeure. The Parish shall determine whether a delay or failure 
results from an Act of God or force majeure based on its review of all facts and 
circumstances. The parties shall use reasonable efforts, including but not limited to, use of 
continuation of operations plans (COOP), business continuity plans, and disaster recovery 
plans, to eliminate or minimize the effect of such events upon the performance of their 
respective duties under this Contract. 

 
24. Contractor shall fully indemnify and hold harmless the Parish, without limitation, for any 

and all injury, death, damage, loss, destruction, damages, costs, fines, penalties, judgments, 
forfeitures, assessments, expenses (including attorney fees), obligations, and other 
liabilities of every name and description, which may occur or in any way arise out of any 
act or omission of Contractor, its owners, agents, employees, partners or subcontractors. 
The Contractor shall not indemnify for the portion of any loss or damage arising from the 
Parish’s act or failure to act. 

 
25. Contractor shall fully indemnify and hold harmless the Parish, without limitation, from and 

against damages, costs, fines, penalties, judgments, forfeitures, assessments, expenses 
(including attorney fees), obligations, and other liabilities in any action for infringement of 
any intellectual property right, including but not limited to, trademark, trade-secret, 
copyright, and patent rights.  

 
When a dispute or claim arises relative to a real or anticipated infringement, the Contractor, 
at its sole expense, shall submit information and documentation, including formal patent 
attorney opinions, as required by the Parish.  

 
If the use of the product, material, service, or any component thereof is enjoined for any 
reason or if the Contractor believes that it may be enjoined, Contractor, while ensuring 
appropriate migration and implementation, data integrity, and minimal delays of 
performance, shall at its sole expense and in the following order of precedence: (i) obtain 
for the Parish the right to continue using such product, material, service, or component 
thereof; (ii) modify the product, material, service, or component thereof so that it becomes 
a non-infringing product, material, or service of at least equal quality and performance; 
(iii) replace the product, material, service, or component thereof so that it becomes a non-
infringing product, material, or service of at least equal quality and performance; or, (iv) 
provide the Parish monetary compensation for all payments made under the Contract 
related to the infringing product, material, service, or component, plus for all costs incurred 
to procure and implement a non-infringing product, material, or service of at least equal 
quality and performance. Until this obligation has been satisfied, the Contractor remains in 
default.  

 
The Contractor shall not be obligated to indemnify that portion of a claim or dispute based 
upon the Parish’s unauthorized: i) modification or alteration of the product, material or 
service; ii) use of the product, material or service in combination with other products not 
furnished by Contractor; or, iii) use of the product, material or service in other than the 
specified operating conditions and environment.  
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26. Bidders shall familiarize themselves with and shall comply with all applicable Federal and 
State Laws, municipal ordinances and the rules and regulations of all authorities having 
jurisdiction over construction of the Project, which may directly or indirectly affect the 
Work or its prosecution. These laws and/or ordinances will be deemed to be included in 
the Contract, as though herein written in full. 

 
27. Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 
Contract. Bidder shall also thoroughly examine and be familiar with drawings, 
Specifications and Contract Documents. The failure or omission of any Bidder to receive 
or examine any form, instrument, Drawing or document or to visit the site and acquaint 
itself with existing conditions shall in no way relieve any Bidder from any obligation with 
respect to its Bid and the responsibility in the premises. 

 
28. The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 
It has important legal consequences in all respects and consultation with an attorney is 
encouraged. Contractor shall be presumed to have consulted with its own independent legal 
counsel. 

 
29. When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 
to be performed by the other where the Work upon which this bid is submitted is shown to 
come into close proximity or in conflict with the Work of the other. In avoiding conflicts, 
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 
his Bid the cost of a conflict box at these locations. The location of and a solution to the 
conflicts do not have to be specifically noted as such on the plans. 

 
30. Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 
the contract. 

 
31. In accordance with Louisiana Law, all Corporations (See LA R.S. 12:26.1) and Limited 

Liability Companies (See LA R.S. 12:1308.2) must be registered and in good standing with 
the Louisiana Secretary of State in order to hold a contract. 

 
32. Sealed Bids shall be delivered to St. Tammany Parish Government at the office of St. 

Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 
2-F, Mandeville, LA 70471, and a receipt given, until the time and date denoted in Notice 
to Bidders, at which time and place the Bids shall be publicly opened and read aloud to 
those present. In accordance with LSA-R.S. 38:2212(H), the designer’s final estimated cost 
of construction shall be read aloud upon opening bids. Sealed Bids may also be mailed by 
certified mail to St. Tammany Parish Government, Department of Procurement, 
21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received before the 
bid opening. Bids may also be submitted electronically. Information concerning links for 
electronic bidding is contained in the Notice to Bidders. It is the responsibility of the 
Bidders to ensure that bids are delivered in a timely fashion. Late bids, regardless of 
reason, will not be considered, and will be returned to bidder. 

 
33. Paper bids shall be placed in a sealed envelope, marked plainly and prominently as 

indicated in the Notice to Bidders, and these Instructions, and addressed: 
 

St. Tammany Parish Government 
Department of Procurement 
21454 Koop Drive, Suite 2-F 
Mandeville, LA  70471 

 
34. See Notice to Bidders for availability of Drawings, Specifications and Contract Documents 

via electronic methods. 
 
35. The successful Bidder shall be required to post in each direction a public information sign, 

4' x 4' in size, at the location of the project containing information required by the Owner. 
The Owner shall supply this information.  
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36. The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 
accordance with State Law. No award will be made until the Owner has concluded such 
investigations as it deems necessary to establish the responsibility and qualifications of the 
Bidder to do the Work in accordance with the Contract Documents to the satisfaction of 
the Owner within the time prescribed as established by the Department based upon the 
amount of work to be performed and the conditions of same. The written contract and bond 
shall be issued in conformance with LSA-R.S. 38:2216. If the Contract is awarded, the 
Owner shall give the successful Bidder written notice of the award within forty-five (45) 
calendar days after the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or 
any extension as authorized thereunder. 

 
37. At least three days prior to the execution of the Contract, the Contractor shall deliver to the 

Owner the required Bonds. 
 
38. Failure of the successful Bidder to execute the Contract and deliver the required Bonds 

within ten (10) days of the Notice of the Award shall be just cause for the Owner to annul 
the award and declare the Bid and any guarantee thereof forfeited. Award may then be 
made to the next lowest responsible bidder. 

 
39. In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and hold harmless the Owner from any and 
all damages, either directly or indirectly arising out of any failure to perform same, the 
successful Bidder to whom the Contract is awarded shall furnish a Performance and 
Payment Bond in an amount of at least equal to one hundred percent (100%) of the Contract 
Price. The Contract shall not be in force or binding upon the Owner until such satisfactory 
Bond has been provided to and approved by the Parish. The cost of the Bond shall be paid 
for by the Contractor unless otherwise stipulated in the Special Provisions.  

 
40. No surety Company will be accepted as a bondsman which has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 
these Specifications may be served. Service of said notice on said agent or representative 
in the State shall be equal to service of notice on the President of the Surety Company, or 
such other officer as may be concerned. 

 
41. In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 
 

Any surety bond written for a public works project shall be written by a surety or 
insurance company currently on the U.S. Department of the Treasury Financial 
Management Service list of approved bonding companies which is published 
annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 
to write individual bonds up to ten percent of policyholders' surplus as shown in the 
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 
 
For any public works project, no surety or insurance company shall write a bond 
which is in excess of the amount indicated as approved by the U.S. Department of 
the Treasury Financial Management Service list or by a Louisiana domiciled 
insurance company with an A- rating by A.M. Best up to a limit of ten percent of 
policyholders' surplus as shown by A.M. Best; companies authorized by this 
Paragraph who are not on the treasury list shall not write a bond when the penalty 
exceeds fifteen percent of its capital and surplus, such capital and surplus being the 
amount by which the company's assets exceed its liabilities as reflected by the most 
recent financial statements filed by the company with the Department of Insurance. 

 
In addition, any surety bond written for a public works project shall be written by 
a surety or insurance company that is currently licensed to do business in the state 
of Louisiana.  All contractors must comply with any other applicable provisions of 
LSA-R.S. 38:2219.  

 
42. Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 
under the same terms and conditions as the original Bond. The new bond shall be submitted 
within thirty (30) days of such time as the Owner notifies Contractor or from the time 
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Contractor learns or has reason to know that the original surety is no longer financially 
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 
or refuses to timely secure additional surety, then the Owner may secure such surety and 
thereafter deduct such cost or expense from any sum due, or to become due to Contractor. 

 
43. The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 
the right to do Extra Work or make changes by altering, adding to deducting from the Work 
under the conditions and in the manner herein before described without notice to the 
Contractor's surety and without in any manner affecting the liability of bondsman or 
releasing it from any of its obligations hereunder. 

 
44. The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans, specifications, and other Contract Documents. It shall protect the 
Owner against all lien laws of the State and shall provide for payment of reasonable 
attorney's fees for enforcement of Contract and institution or concursus proceedings, if 
such proceedings become necessary. Likewise, it shall provide for all additional expenses 
of the Owner occurring through failure of the Contractor to perform. 

 
45. The surety of the Contractor shall be and does hereby declare and acknowledge itself by 

acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 
Contractor, for fulfillment of terms of the Contract. 

 
46. The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 
acceptance of the Work/Project by Owner to assure prompt removal and replacement of all 
defective material, equipment, components thereof, workmanship, etc., and to assure 
payment of any damage to property of Owner or others as a result of such defective 
materials, equipment, workmanship, etc. 

 
47. Contractor authorizes Parish to deduct from any payment due herein costs and service fees 

for recordation of this Contract in full or an excerpt hereof, or any revisions or 
modifications thereof as required by law.  Contractor agrees to execute an excerpt or extract 
of this agreement for recordation purposes. If Contractor fails to execute such an excerpt, 
then the Parish shall file and record the entire Contract and all attachments at the expense 
of Contractor and Parish is hereby authorized to deduct all related costs from any proceeds 
due to the Contractor. 

 
 
48. Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 
or in connection with the performance of Services or Work hereunder by the Contractor, 
his agents, representatives, employees, and/or subcontractors. The cost of such insurance 
shall be included in Contractor’s bid. 

 
49. The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 
required and begins work without first furnishing Parish with a currently dated certificate 
of insurance, the Parish has the right to obtain the insurance protection required and deduct 
the cost of insurance from the first payment due the Contractor. Further deductions are 
permitted from future payments as are needed to protect the interests of the Parish 
including, but not limited to, renewals of all policies. 

 
50. Payment of Premiums: The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 
assessments under any form of policy. 

 
51. Deductibles: Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor. 
 
52. Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 
no less than A-, Category VII. 

  
53. Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 
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Date of Issue: Certificate must have current date. 

 
Named Insured:  The legal name of Contractor under contract with the Parish and 
its principal place of business shall be shown as the named insured on all 
Certificates of Liability Insurance. 

 
Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 
Management, P. O. Box 628, Covington, LA 70434  

 
Project Description:  A brief project description, including Project Name, Project 
Number and/or Contract Number, and Location. 

 
Endorsements and Certificate Reference:  All policies must be endorsed to provide, 
and certificates of insurance must evidence the following:  

 
Waiver of Subrogation: The Contractor’s insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 
coverages. 

 
Additional Insured: The Parish of St. Tammany shall be named as additional 
named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

 
Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

 
Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 

 
54. The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract shall be designated by a separate document issued 
by the Office of Risk Management.   

 
55. It is the intent of these instructions that they are in conformance with State Bid Laws. 

Should there be any discrepancy or ambiguity in these provisions, the applicable State Bid 
Law shall apply. 

 
56. The letting of any public contract in connection with funds that are granted or advanced by 

the United States of America shall be subject to the effect, if any, of related laws of said 
United States and valid rules and regulations of federal agencies in charge, or governing 
use and payment of such federal funds. 

 
57. Protests based on alleged solicitation improprieties that are apparent before bid opening, 

or the time set for receipt of initial proposals must be filed with and received by the 
Procurement Department BEFORE these times. Any other protest shall be filed no later 
than ten (10) calendar days after: the opening of the bid; the basis of the protest is known; 
or the basis of the protest should have been known (whichever is earlier). 

 
58. It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 
better to seek a resolution within the Parish system before resorting to outside agencies 
and/or litigation to resolve differences. All protests must be made in writing, and shall be 
concise and logically presented to facilitate review by the Parish. The written protest shall 
include: 

 
The protester’s name, address, and fax and telephone numbers and the solicitation, bid, 
or contract number; 
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A detailed statement of its legal and factual grounds, including a description of the 
resulting prejudice to the protester; 
 
Copies of relevant documents; 
 
All information establishing that the protester is an interested party and that the protest 
is timely; and 
 
A request for a ruling by the agency; and a statement of the form of relief requested. 
 

The protest shall be addressed to St. Tammany Parish Government Department of 
Procurement, P.O. Box 628, Covington, LA 70434 

 
The protest review shall be conducted by the Parish Legal Department. 

  
 Only protests from interested parties will be allowed. Protests based on alleged solicitation 

improprieties that are apparent before bid opening, or the time set for receipt of initial 
proposals, must be filed with and received by the Department of Procurement BEFORE 
those deadlines. 

  
 Any other protest shall be filed no later than ten (10) calendar days after the basis of the 

protest is known, or should have been known (whichever is earlier). 
 
 The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 

that it is received by the Parish. The written response will be sent to the protestor via mail 
and fax, if a fax number has been provided by the protestor. The protester can request 
additional methods of notification. 

 
59. The last day to submit questions and/or verification on comparable products will be no 

later than 2:00 pm CST, seven (7) working days prior to the opening date of the 
bid/proposal due date. Further, any questions or inquires must be submitted via fax to 985-
898-5227, or via email to Procurement@stpgov.org. Any questions or inquiries received 
after the required deadline to submit questions or inquiries will not be answered. 

 
60. St. Tammany Parish Government contracts to be awarded are dependent on the available 

funding and/or approval by members designated and/or acknowledged by St. Tammany 
Parish Government. At any time, St. Tammany Parish Government reserves the right to 
cancel the award of a contract if either or both of these factors is deficient. 

 
61. Any action by the Parish to disqualify any Bidder on the grounds that they are not a 

responsible Bidder shall be conducted in accordance with LSA-R.S. 38:2212(X). 
 
62. Failure to complete or deliver within the time specified or to provide the services as 

specified in the bid or response will constitute a default and may cause cancellation of the 
contract. Where the Parish has determined the contractor to be in default. The Parish 
reserves the right to purchase any or all products or services covered by the contract on the 
open market and to charge the contractor with the cost in excess of the contract price. Until 
such assessed charges have been paid, no subsequent bid or response from the defaulting 
contractor will be considered. 

 
63. If any part of the provisions contained herein and/or in the Specifications and Contract for 

the Work shall for any reason be held invalid, illegal or unenforceable in any respect, such 
invalidity, illegality or unenforceability shall not affect any other provisions of this 
Agreement or attachment, but it shall be construed as if such invalid, illegal, or 
unenforceable provision or part of a provision had never been contained herein. 

mailto:Procurement@stpgov.org
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 Section 03 
 

Summary of Work 
  
         
 

I. Work to Include:      
  

The project includes excavation of earthen materials and associated clearing 

activities for the construction of a diversion canal between the existing W-15 

(French Branch) Canal and the Reine Canal. 

 
 
 
 

II. Location of Work: 
 

W-15 Diversion Canal in Slidell between the W-15 Canal and connecting to the 

Reine Canal. Approximate coordinates for the project are 30°17’35”N and 

89°44’32”W. 

 
 

III. Documents: Bid Documents dated October 23, 2023, and entitled: 
   

Lower W-15 Area Drainage Improvements Phase III – Diversion Canal   

  Bid# 23-44-2 
 
 

IV. OTHER REQUIREMENTS (as applicable) 
 
      When not otherwise specified herein, all work and materials shall conform to 

the requirements of the Louisiana Department of Transportation and 

Development hereafter called LDOTD (2016 Edition of Louisiana Standard 

Specifications for Roads and Bridges). 
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Section 04 
 
 

LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 

TO: St. Tammany Parish Government  
 21454 Koop Dr., Suite 2F   
 Mandeville, La 70471   

_____________________________ 
(Owner to provide name and address of owner) 

 

BID FOR: Lower W-15 Area Drainage ________ 
Improvements Phase III Diversion Canal__________ 
_Bid# 23-44-2_______________________________ 
(Owner to provide name of project and other identifying information.) 
 
 

 
The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:  
 St Tammany Parish Government         and dated:  October 
30, 2023  .   
(Owner to provide name of entity preparing bidding documents.) 
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) _________________________________________ . 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated         
“Base Bid” * but not alternates) the sum of: 
 

          Dollars    ($    ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Alternate No. 1 On Site Disposal of Material               for the lump sum of:  
 

    Dollars  ($     ) 
 
Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($     ) 
 
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($    ) 
 
NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:  _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 
UNIFORM PUBLIC WORK BID FORM: 

 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be 
included with the form.  The number of unit prices that may be included is not limited and additional sheets may be included 
if needed.  
 
** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the 
public work as prescribed by LA R.S. 38:2212(B)(5). 
 
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached 
to and made a part of this bid. 
 
*** W-9 – If a vendor has not done business with the Parish, the vendor should submit an updated W-9 with their response. 
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Section 05 
 
 

AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227 
FOR BIDDERS FOR PUBLIC WORKS CONTRACTS 

 
 
STATE OF ___________________________ 
 
PARISH/COUNTY OF __________________________ 
 
 
 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of __________________________, 

who is seeking a public contract with St. Tammany Parish Government. 

 

 2. That affiant employed no person, corporation, firm, association, or other 

organization, either directly or indirectly, to secure the public contract 

under which he received payment, other than persons regularly 

employed by the affiant whose services in connection with the 

construction, alteration or demolition of the public building or project 

or in securing the public contract were in the regular course of their 

duties for affiant; and 

 

 3. That no part of the contract price received by affiant was paid or will be 

paid to any person, corporation, firm, association, or other organization 

for soliciting the contract, other than the payment of their normal 

compensation to persons regularly employed by the affiant whose 

services in connection with the construction, alteration or demolition of 

the public building or project were in the regular course of their duties 

for affiant. 

  

 4. If affiant is a sole proprietor, that after July 2, 2010, he/she has not been 

convicted of, or has not entered a plea of guilty or nolo contendere to 

any of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 5. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no individual partner, 

incorporator, director, manager, officer, organizer, or member, who has 

a minimum of a ten percent ownership in the bidding entity, has been 

convicted of, or has entered a plea of guilty or nolo contendere to any 
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of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 6. If affiant is a sole proprietor, that neither affiant, nor his/her immediate 

family is a public servant of St. Tammany Parish Government or the 

Contract is not under the supervision or jurisdiction of the public 

servant’s agency. 

 

 7. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no public servant of St. 

Tammany Parish Government, or his/her immediate family, either 

individually or collectively, has more than a 25% ownership interest in 

the entity seeking the Contract with St. Tammany Parish Government 

if the Contract will be under the supervision or jurisdiction of the public 

servant’s agency. 

 

 

 

 

 

 

 

__________________________________ 

Printed Name: _____________________ 

Title: _____________________________ 

Entity name: _______________________ 

 

 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2212.10 CONFIRMING 
REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION 

SYSTEM 

STATE OF ___________________________ 

PARISH/COUNTY OF ______________________________ 

BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

who, after first being duly sworn, did depose and state: 

1. That affiant is appearing on behalf of _____________________________,

a private employer seeking a bid or a contract with St. Tammany Parish

Government for the physical performance of services within the State of

Louisiana.

2. That affiant is registered and participates in a status verification system to

verify that all employees in the state of Louisiana are legal citizens of the

United States or are legal aliens; and

3. That affiant shall continue, during the term of the contract, to utilize a status

verification system to verify the legal status of all new employees in the

state of Louisiana.

4. That affiant shall require all subcontractors to submit to the affiant a sworn

affidavit verifying compliance with this law.

______________________________________ 

Printed Name: _________________________ 

Title: _________________________________ 

Name of Entity: ________________________ 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 
THIS___________, DAY OF ________________________, 202__. 
____________________________________ 

Notary Public 
Print Name: _________________________ 
Notary I.D./Bar No.: __________________ 
My commission expires: _______________ 
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INSURANCE REQUIREMENTS*
Construction Project:   Lower W-15 Area Drainage Improvements Phase III – 
Diversion 
Project/Quote/Bid#:   23-44-2 

***IMPORTANT – PLEASE READ*** 
Prior to submitting your quote or bid, it is recommended that you review these 

insurance requirements with your insurance broker/agent. 
These requirements modify portions of the insurance language found in the General Conditions and/or 
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance 
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to 
amend and specify those items particular for this Project. 

A. The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to
the Parish, in writing, on all of the required coverage.

B. All policies shall provide for and certificates of insurance shall indicate the following:

1. Waiver of Subrogation: The Provider's  insurers will have no right of recovery or subrogation against the
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall
protect both parties and be the primary coverage for any and all losses covered by the below described
insurance.

2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect
to general liability, automobile liability and excess liability coverages, as well as marine liability and
pollution/environmental liability, when those coverages are required or necessary.

3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse
against St. Tammany Parish Government for payment of any premiums or for assessments under any
form of policy.

4. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work,
Location).

C. Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.
Companies must have an A.M. Best rating of no less than A-, Category VII.  St. Tammany Parish Risk
Management Department may waive this requirement only for Workers Compensation coverage at their
discretion.

Section 06
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Provider shall secure and present proof of insurance on forms acceptable to St. Tammany Parish Government, Office of 
Risk Management no later than the time of submission of the Contract to the Parish.   However, should any work 
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance 
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to 
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other 
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided 
throughout the duration of this Project, as well as for any subsequent periods required under this Contract. 

The insurance coverages checked (✔) below are those required for this Contract.   
 

 1. Commercial General Liability* insurance – Occurrence Form - with a Combined Single Limit for bodily 
injury and property damage of at least $1,000,000 per Occurrence / $2,000,000 General Aggregate and 
$2,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The 
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages: 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal/Advertising Injury; 
e) Broad form property damage (for Projects involving work on Parish property); 
f) Explosion, Collapse and Damage to underground property. 
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required. 

 

 
 

2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for 
bodily injury and property damage, and shall include coverage for the following: 
a) Any auto;  

 or 
b) Owned autos; and 
c) Hired autos; and 
d) Non-owned autos. 

 

 
 

3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required 
by State law.  Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each 
disease, $1,000,000 disease policy aggregate.  When water activities are expected to be performed in 
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability 
(MEL) must be included.  Coverage for owners, officers and/or partners in any way engaged in the 
Project shall be included in the policy.  The names of any excluded individual must be shown in the 
Description of Operations/Comments section of the Certificate. 

  

☐ 
 

4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per 
occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury 
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may 
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s 
operations. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 
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☐ 
 

5. Contractor’s Professional Liability/Errors and Omissions* insurance in the sum of at least $1,000,000 
per claim / $2,000,000 aggregate is required when work performed by Contractor or on behalf of Contractor 
includes professional or technical services including, but not limited to, construction administration and/or 
management, engineering services such as design, surveying, and/or inspection, technical services such as 
testing and laboratory analysis, and/or environmental assessments.  An occurrence basis policy is preferred. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 

 

☐ 
 

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine 
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.  
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability 

*Excess/Umbrella Liability insurance may be provided to meet the limit requirements for any Liability 
coverage.  For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is 
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby 
providing a combined per occurrence limit of $3,000,000.) 

  

 
  

7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the 
minimum amount of $1,000,000 CSL each occurrence / $1,000,000 aggregate.  St. Tammany Parish 
Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the 
first named insured on the policy. 

  

☐ 
 

8. Builder’s Risk Insurance written on an “all-risk” policy form shall be furnished by Contractor for 100% of the 
contract cost.  Any contract modifications increasing the contract cost will require an increase in the limit of 
the Builder’s Risk policy.  Deductibles should not exceed $5,000 and Contractor shall be responsible for all 
policy deductibles.  This insurance shall cover materials at the site, stored off the site, and in transit.  The 
Builder’s Risk Insurance shall include the interests of the Owner, Contractor and Subcontractors and shall 
terminate only when the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk 
Management Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the 
policy. 

  

☐ 
 

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full 
value of the materials, machinery, equipment and labor for each location.  The Contractor shall be responsible 
for all policy deductibles.   The Installation Floater Insurance shall provide coverage for property owned by 
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when 
the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk Management 
Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the policy. 
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D. All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work.  The 
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work.  If 
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company 
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy, 
timely submit same to the Parish for approval, and submit a certificate thereof as provided above.  The Parish 
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that 
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting 
a new insurance carrier within 30 days of said notice by the Parish.  In the event that the second submission is 
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a 
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee 
the cost of such insurance. 

 
E Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at 

the election of the Parish, may be declared suspended, discontinued or terminated.  Failure of the Provider to 
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance 
requirements be construed to conflict with the obligation of the Provider concerning indemnification. 

 
F. Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of 

insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or 
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained 
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal 
certificates of insurance evidencing continued coverage, without any prompting by the Parish. 

 
G. It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors 

and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is 
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor 
throughout the duration of the project. 

 
H. Certificates of Insurance shall be issued as follows:  

 
St. Tammany Parish Government 

Attn: Risk Management 
P O Box 628 

Covington, LA 70434 
 

To avoid contract processing delays, be certain the project name/number is included on  
all correspondence including Certificates of Insurance. 

 
*NOTICE:  St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or 

modify any and all of the insurance requirements at any time. 
 

Any inquiry regarding these insurance requirements should be addressed to: 
 

St. Tammany Parish Government 
Office of Risk Management 

P O Box 628 
Covington, LA 70434 

Telephone: 985-898-5226 
Email: riskman@stpgov.org 
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Section 07 

Project Signs 

1. General

a. Work to include providing and installing project sign(s) at the beginning of the
project.  Some projects may require multiple signs.  Should more than one sign be
required, it will be reflected in the bidding documents.

2. Materials

a. The printed project sign(s) shall be 3/8" primed Medium Density Overlay (MDO)
OR 3-millimeter corrugated plastic secured to exterior plywood (4' x 4').

b. Contractor shall not use previously provided templates and/or fonts.

3. Execution

a. The sign(s) shall be printed on a project-by-project basis in black and white, using
the template and font provided to the Contractor by the St. Tammany Parish
Government Project Manager.

b. All signage proofed and approved by State Tammany Parish Government before
project sign(s) are to be produced by the Contractor.

c. Exact placement of the project sign(s) must be coordinated with, and approved by,
the St. Tammany Parish Government Project Manager prior to sign installation.

d. The sign(s) is to be installed such that the bottom of the sign is a minimum of 5'
above the existing ground elevation.

e. Sign(s) is to be maintained throughout the period of construction.  If sign(s) is
damaged or destroyed, repair and/or replacement of sign(s) will be at Contractor’s
expense.

f. Contractor is responsible for the removal of all project signs upon issuance of
final acceptance by the St. Tammany Parish Government Project Manager at no
direct pay.

g. Cost to be included in “Temporary Signs and Barricades
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Blank Template of Parish Project Sign:

Example of a Completed Parish Project Sign: 

Total Dollar $ 
amount specified here 

Name of Street, Bridge, 
Subdivision, etc. stated here 

Short Description of Project stated here 
(if deemed applicable by the Parish) 
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PROGRESS 

$514,444.40 
MICHAEL B. COOPER Dove Park 

Parish President Subdivision Drainage 
Drainage Improvements along 

RYKERT 0. TOLEDANO, JR Swallow St .. Sparrow St., 
Council District 5 Partridge St. and Egret St. 
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Section 08 

General Conditions for St. Tammany Parish Government 

This index is for illustrative purposes only and is not intended to be complete nor 
exhaustive.  

 All bidders/contractors are presumed to have read and understood the entire document.  
Some information contained in these conditions may not be applicable to all projects. 
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 GENERAL CONDITIONS INDEX 
 
A.A.S.H.T.O      01.01 
 
A.C.I.       01.02 
 
ADDENDA      01.03, 01.05, 01.12, 02.13, 02.13, 06.02, 

06.03 
 
ADVERTISEMENT     01.04, 01.12, 02.21, 02.22, 02.23 
 
AGREEMENT     01.05, 01.11, 01.12, 01.14, 01.15, 01.19, 

03.02, 03.03, 03.04, 06.01, 06.02, 10.01, 
11.03, 12.01, 14.02, 29.06, 32.01, 32.02, 
33.06, 33.07 

 
APPLICATION FOR PAYMENT   01.06, 29.07 
 
A.S.T.M.      01.07 
 
AWARD      03.00, 03.01, 03.04, 03.05 
 
BID       01.08, 01.12, 01.26, 02.02, 02.04, 02.08, 

02.09, 02.10, 02.13, 02.14, 02.17, 02.19, 
02.21, 03.01, 03.04, 04.02, 14.03, 22.01, 
23.01, 28.08 

 
BIDDER      01.04, 01.08, 01.09, 01.26, 01.28, 02.02, 

02.04, 02.06, 02.08, 02.09, 02.10, 02.12, 
03.13, 02.14, 02.16, 02.17, 02.19, 02.20, 
02.21, 02.24, 03.01, 03.04, 03.05, 23.01 

 
BONDS      01.10, 01.12 02.02, 02.09, 03.00, 03.03, 

03.04, 03.05, 03.07, 03.08, 03.10, 03.12, 
03.13, 27.06 

 
CHANGE ORDER     01.11, 01.19, 04.01, 09.04, 11.07, 16.02, 

16.06, 16.07, 21.06, 21.08, 21.10, 21.11, 
29.06, 33.07 

 
CLAIMS      02.15, 04.05, 09.05, 14.01, 16.04, 16.05, 

21.16, 24.01 
 
CLOSING ROADS     16.06, 16.07, 16.15 
COMMENCE WORK    04.04, 07.04, 09.02, 11.02, 14.02, 16.13, 

24.02 
 
COMPLETION OF WORK OR PROJECT  01.14, 02.15, 08.03, 09.01, 09.04, 11.00, 

11.03, 12.01, 13.01, 13.11, 20.01, 25.01, 
28.02, 29.04 

 
CONDITIONS AT JOB SITE   16.17 
 
CONTRACT DOCUMENTS    01.03, 01.03, 01.10, 01.12, 01.13, 01.16, 

01.17, 01.18, 01.19, 01.29, 01.22, 01,25, 
01.30, 01.33, 02.02, 02.05, 02.13, 02.17, 
02.18, 02.23, 03.01, 03.02, 04.01, 04.02, 
04.03, 04.04, 04.05, 06.00, 06.01, 06.02, 
06.03, 07.02, 07.03, 07.05, 08.01, 10.06, 
11.03, 13.01, 13.02, 21.01, 21.09, 21.10, 
21.11, 28.01, 28.04, 33.01 

 
CONTRACT PRICE     01.11, 01.13, 03.05, 04.01, 12.01, 14.02, 

21.06, 21.10, 21.11, 27.05, 28.01, 28.02, 
28.03, 28.08 
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CONTRACT TIME     01.11, 01.14, 01.22, 10.06, 11.01, 21.06, 

29.04 
 
CONTRACTOR - (Defined)    01.15 
 
DAMAGE      02.15, 03.05, 03.12, 04.05, 09.05, 11.09, 

13.11, 14.01, 14.02, 16.01, 16.02, 16.03, 
16.04, 16.05, 19.01, 19.03, 20.01, 20.08, 
23.03, 24.01, 24.07, 24.12, 26.03, 28.05, 
28.01, 28.10, 33.07 

 
DEFECTIVE WORK     01.16, 10.03, 21.00, 21.01, 21.07, 21.08, 

21.09, 21.10, 28.03 
 
DELAYS      07.02, 11.05, 11.09, 12.01, 16.07, 18.02, 

19.01, 28.04 
 
DRAWINGS      01.12, 01.17, 02.13, 02.17, 02.23, 06.01, 

06.02, 06.03, 13.15, 22.02, 01.27, 01.33, 
03.12, 04.01, 06.02, 09.01, 10.01, 10.02, 
11.07, 13.00, 13.01, 13.03, 13.05, 13.11, 
13.12, 13.15, 14.02, 14.07, 14.08, 14.09, 
16.09, 16.13, 21.01, 21.06, 21.07, 21,14, 
24.07, 27.05, 27.07, 28.01, 28.05, 28.10, 
29.03, 13.00, 13.11 

 
ENGINEER STATUS (NOT APPLICABLE) 15.00 
 
EXTRA WORK     03.09, 14.00, 14.03, 14.04, 14.05, 14.08, 

14.09, 14.10, 14.11, 14.12, 16.01, 22.02 
 
FAILURE OF CONTRACTOR    03.10, 04.05, 06.02, 09.05, 10.01, 10.03, 

13.10, 16.03, 20.01, 24.09, 27.02, 28.10 
 
FAILURE OF OWNER    02.13 
 
FAILURE OF SUCCESSFUL BIDDER  02.13, 02.17, 03.04 
 
FIELD ORDER     01.18 
 
FORCE ACCOUNT     14.04, 14.05, 14.11, 14.12 
 
FUNDING      33.09 
 
INDEMNIFY / HOLD HARMLESS   02.15, 03.05, 04.05, 13.11, 16.04, 16.05, 

20.02, 24.06, 24.09 
 
INDEMNIFYING INFRINGEMENT CLAUSE 02.15 
 
INJURIES      16.00, 16.01, 16.02, 19.01, 19.03, 20.01, 

24.02, 24.07 
 
INSPECTION FEES     13.12 
 
INSPECTIONS, GENERALLY   01.16, 13.05, 16.13, 21.00, 21.03, 21.04, 

21.05, 21.06, 21.14, 21.15, 28.04, 29.02, 
29.03 

 
INSURANCE      01.05, 14.05, 16.13, 24.00 - 12, 27.07, 28.05 
 
INTENTION OF CONTRACT DOCUMENTS 06.00, 06.01 
 
INTENTION OF GENERAL CONDITIONS 31.00 
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LABOR      01.33, 03.12, 09.01, 13.00, 13.01, 13.02, 
13.08, 13.10, 13.11, 13.12, 14.05, 16.06, 
16.07, 21.06, 21.07, 21.15, 27.01, 28.10, 
29.03 

 
LAWS       01.10, 01.20, 02.06, 02.13, 02.14, 02.16, 

02.20, 03.01, 03.10, 13.12, 16.06, 16.07, 
20.02, 21.02, 21.09, 27.01, 29.06, 33.00, 
33.01, 33.08 

 
LIQUIDATED DAMAGES    11.03, 12.00, 12.01, 29.04 
 
MATERIALS      01.33, 03.12, 04.01, 06.02, 07.01, 09.01, 

10.01, 10.02, 13.00, 13.01, 13.03, 13.04, 
13.05, 13.12, 13.13, 13.15, 14.01, 14.11, 
20.01, 12.01, 21.07, 21.14, 21.15, 23.03, 
27.01, 27.05, 27.07, 28.01, 28.05, 28.07, 
28.08, 28.10 

 
MODIFICATIONS     01.12, 01.19, 02.12, 02.13, 06.01, 06.02, 

24.07, 32.02 
 
NOTICE OF AWARD    01.20, 03.01, 03.04, 04.01 
 
NOTICE OF DEFAULT    12.01, 33.08 
 
NOTICE TO BIDDER    2.21 
 
NOTICE  TO CONTRACTOR   01.12, 01.21, 21.11, 30.01 
 
NOTICE TO OWNER    13.07, 24.06, 27.07 
 
NOTICE TO PROCEED    01.22, 09.02, 11.01, 11.03 
 
OBSTRUCTIONS     16.09, 16.11, 16.15, 23.00, 23.01, 23.02 
 
OCCUPANCY     25.00 
 
ORAL INTERPRETATIONS   02.13 
 
OWNER - (Defined)     01.23 
 
PAYMENT      01.30,.03,10, 03.12, 03.13, 04.12, 09.03, 

11.04, 11.09, 14.04, 14.12, 16.02, 16.16, 
19.02, 21.07, 21.08, 21.09, 21.10, 21.11, 
21.16, 24.02, 24.03, 24.12, 27.01, 27.07, 
28.00, 28.01, 28.02, 28.03, 28.04, 28.05, 
28.06, 28.08, 28.09, 28.10, 29.00, 29.03, 
29.05, 29.07 

 
PERMITS      13.00, 13.12, 16.13, 28.08 
 
PRICE       02.05, 14.02, 14.03, 14.04, 14.05, 22.01 
 
PROGRESS PAYMENT    01.06, 28.06 
 
PROGRESS SCHEDULE    09.03, 09.05, 21.11 
 
PROGRESS OF WORK    09.00, 11.09, 13.07, 16.01, 16.12, 21.11, 

21.12, 22.02, 27.02 
 
PROJECT      01.24, 01.29, 01.30, 02.04, 03.07, 06.01, 

07.03, 10.02, 11.04, 11.06, 13.08, 13.13, 
14.08, 14.11, 16.15, 24.07, 24.11, 28.07, 
29.03, 29.07 
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PROJECT REPRESENTATIVE   01.23, 21.16 
 
PROPERTY      16.00, 16.01, 16.02, 16.03, 16.12, 16,13, 

16.17, 18.01, 19.00, 19.01, 19.02, 19.03, 
23.03, 24.0124.07, 26.03, 28.10, 29,08, 33.05 

 
PROPOSAL      01.26, 02.00, 02.01, 02.03, 02.05,.02.06, 

02.07, 02.08, 02.09, 02.10, 02.11, 02.12, 
02.14, 02.18, 02.21, 02.22, 11.03, 12.01, 
14.01, 14.02, 14.03, 19.02, 23.02, 28.08  

 
PROTESTS      33.10 
 
PUNCH LIST      29.03, 29.04 
 
QUANTITIES OF ESTIMATES   14.00, 14.01, 14.02, 14.04 
 
RAILROADS      16.13, 19.01 
 
RECORD DRAWINGS    08.00, 18.01, 18.02, 18.03 
 
RECORDATION OF DOCUMENTS  03.13, 28.03, 29.05, 29.06 
 
REJECTION OF BIDS    02.03, 02.07, 02.08, 02.10, 02.14, 03.01 
 
RENTAL OF EQUIPMENT    14.07, 14.09 
 
RIGHTS OF WAY     18.00 
 
SAFETY      16.01, 16.07, 16.14, 16.17 
SANITARY PROVISIONS    13.01, 17.00 
 
SCHEDULE OF WORK    09.03, 09.04, 9.05, 11.06, 13.09 
 
SEVERABILITY     32.01, 32.02 
 
SHOP DRAWINGS     01.27, 06.03, 07.00, 07.01, 07.02, 07.03, 

07.04, 07.05 
 
SITE       02.17, 7.04, 13.05, 13.07, 13.11, 14.06, 

16.09, 21.08, 21.09, 21.12, 22.02, 23.01, 
24.07 

 
SOLICITATION OF EMPLOYMENT  13.14 
 
SPECIFICATIONS     01.01, 01.02, 01.05, 01.07, 01.12, 01.28, 

02.13, 02.17, 02.23, 03.06, 03.09, 03.10, 
03.13, 06.01, 06.02, 06.03, 07.04, 07.05, 
11.03, 13.05, 13.15, 20.01, 21.12, 22.02, 
28.01, 28.04, 32.01 

 
SUBCONTRACTOR     01.27, 01.29, 04.01, 04.02, 04.03, 04.04, 

04.05, 16.02, 16.04, 16.05, 20.01, 20.02, 
21.07, 24.01, 24.07, 27.01, 28.07 

 
SUBCONTRACTS     04.00, 13.09 
 
SUBSURFACE CONDITIONS   02.17, 22.00, 22.01, 22.02 
 
SUBSTANTIAL COMPLETION   01.30, 11.04, 21.09, 28.04, 29.01, 29.02, 

29.03, 29.04, 29.06 
 
SUPERINTENDENT     01.21, 01.31, 13.07, 14.05 
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SUPERVISION     13.01, 13.06 
 
SURETY      01.05, 01.10, 02.09, 03.05, 03.06, 03.07, 

03.08, 03.09, 03.11, 03.12, 04.05, 05.01, 
14.03, 27.03, 27.05 

 
SURVEY      13.02, 26.00, 26.01 
 
TAXES      02.05, 13.00, 13.12, 13.13, 14.05, 28.07, 

28.08, 28.10 
 
TERMINATION OF CONTRACT   13.10, 24.09, 27.00, 27.01, 27.02, 27.03, 

27.04, 27.05, 27.06, 27.07 
 
TESTS, GENERALLY    21.00, 21.02, 21.03, 21.04, 21.05, 21.06 
 
 
TIME       01.32 
 
TRAFFIC      16.06, 16.07, 16.10, 16.15, 16.16 
 
TRAFFIC HAZARDS    16.16 
 
TREES AND SHRUBS    19.02 
 
VERBAL INSTRUCTIONS    21.16 
 
WAIVERS      24.06, 29.03, 33.08 
 
WARNING DEVICES    16.13, 16.14, 16.15 
 
WARRANTY      21.01, 21.08, 21.09, 33.04, 33.06 
 
WORK      01.31, 20.01 
 
WORK BY OTHERS     10.03, 10.04, 10.05 
 
WORK BY OWNER     10.02, 10.04, 10.05 
 
WORK FOR OTHER, RESTRICTIONS  16.12 
 
WORK ORDER     28.01 
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01.00 DEFINITIONS OF TERMS   
 
 Whenever used in these General Conditions or in other Contract Documents, the following 

terms shall have the meanings indicated, and these shall be applicable to both the singular 
and plural thereof. 

 
01.01 A.A.S.H.T.O  American Association of State Highway and Transportation Officials. When 

A.A.S.H.T.O. is referred to in these Specifications it takes the meaning of the specification 
for materials and methods of testing specified by this association and the specification 
stated is considered to be a part of the Specifications as if written herein in full. 

 
01.02 A.C.I  American Concrete Institute. When A.C.I. is referred to in these Specifications it 

takes the meaning of the specification for materials and methods of testing specified by 
this institute and the specification stated is considered to be a part of the Specifications as 
if written herein in full. 

 
01.03 Addenda  Written or graphic instruments issued prior to the opening of bids which clarify, 

correct, modify or change the bidding or Contract Documents. 
 
01.04 Advertisement  The written instrument issued by the Owner at the request of the Owner 

used to notify the prospective bidder of the nature of the Work. It becomes part of the 
Contract Documents. 

 
01.05 Agreement  The written agreement or contract between the Owner and the Contractor 

covering the Work to be performed and the price that the Owner will pay. Other documents, 
including the Proposal, Addenda, Specifications, plans, surety, insurance, etc., are made a 
part thereof. 

 
01.06 Application for Payment  The form furnished by the Owner which is to be used by the 

Contractor in requesting incremental (progress) payments and which is to include 
information required by Section 28.01 and an affidavit of the Contractor. The affidavit shall 
stipulate that progress payments theretofore received from the Owner on account of the 
Work have been applied by Contractor to discharge in full of all Contractor's obligations 
reflected in prior applications for payment. 

 
01.07 A.S.T.M.  American Society of Testing Materials. When A.S.T.M. is referred to in these 

Specifications it takes the meaning of the specification for materials and methods of testing 
specified by this society and the specification stated is considered to be a part of the 
Specifications as if written herein in full. 

 
01.08 Bid  The offer or Proposal of the Bidder submitted on the prescribed form setting forth all 

the prices for the Work to be performed. 
 
01.09 Bidder  Any person, partnership, firm or corporation submitting a Bid for the Work. 
 
01.10 Bonds  Bid, performance and payment bonds and other instruments of security, furnished 

by the Contractor and its surety in accordance with the Contract Documents and Louisiana 
law. 

 
01.11 Change Order  A written order to the Contractor signed by the Owner authorizing an 

addition, deletion or revision in the Work, or an adjustment in the Contract Price or the 
Contract Time after execution of the Agreement. 

 
01.12 Contract Documents  The Agreement, Addenda, Contractor's Bid and any documentation 

accompanying or post-bid documentation when attached as an exhibit, the Bonds, these 
General Conditions, the Advertisement for Bid, Notice to Contractor, all supplementary 
conditions, the Specifications, the Drawings, together with all Modifications issued after 
the execution of the Agreement. 

 
01.13 Contract Price  The total monies payable to the Contractor under the Contract Documents. 
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01.14 Contract Time  The number of consecutive calendar days stated in the Agreement for the 
completion of the Work. 

 
01.15 Contractor  The person, firm, corporation or provider with whom the Owner has executed 

the Agreement. 
 
01.16 Defective Work When work which is unsatisfactory, faulty or deficient for any reason 

whatsoever, or does not conform to the Contract Documents, or does not meet the 
requirements of any inspection, test or approval referred to in the Contract Documents, or 
has been damaged prior to the Owner's recommendation or acceptance. 

 
01.17 Drawings  The Drawings and plans which show the character and scope of the Work to be 

performed and which have been prepared or approved by the Owner and are referred to in 
the Contract Documents. 

 
01.18 Field Order  A written order issued by the Owner or his agent which clarifies or interprets 

the Contract Documents. 
 
01.19 Modification  (a) A written amendment of the Contract Documents signed by both parties, 

(b) A Change Order, (c) A written clarification or interpretation issued by the Owner or his 
agent.  Modification may only be issued after execution of the Agreement. 

 
01.20 Notice of Award  The written notice by Owner to the lowest responsible Bidder stating that 

upon compliance of the conditions enumerated in the Notice of Award, or enumerated in 
the Bid documents, the Owner will deliver the Contract Documents for signature. The time 
for the delivery of the Contract Documents can be extended in conformance with Louisiana 
Law. 

        
01.21 Notice to Contractor  Instructions, written or oral given by Owner to Contractor and 

deemed served if given to the Contractor's superintendent, foreman or mailed to Contractor 
at his last known place of business. 

 
01.22 Notice to Proceed  A written notice given by the Owner fixing the date on which the 

Contract Time will commence, and on which date the Contractor shall start to perform his 
obligation under the Contract Documents. Upon mutual consent by both parties, the Notice 
to Proceed may be extended. 

 
 01.23 Owner  St. Tammany Parish Government, acting herein through its duly constituted and 

authorized representative, including but not limited to the Office of the Parish President or 
its designee, its Chief Administrative Officer, and/or Legal Counsel. St. Tammany Parish 
Government (hereinafter, the “Parish”) and Owner may be used interchangeably.  

 
01.24 Project  The entire construction to be performed as provided in the Contract Documents. 
 
01.25 Project Representative  The authorized representative of the Owner who is assigned to the 

Project or any parts thereof. 
 
01.26 Proposal  The Bid submitted by the Bidder to the Owner on the Proposal form setting forth 

the Work to be done and the price for which the Bidder agrees to perform the Work. 
 
01.27 Shop Drawings  All drawings, diagrams, illustrations, brochures, schedules and other data 

which are prepared by the Contractor, Subcontractor, Manufacturer, Supplier or Distributor 
and which illustrate the equipment, material or some portion of the Work. 

 
01.28 Specifications  The Instructions to Bidders, these General Conditions, the Special 

Conditions and the Technical Provisions. All of the documents listed in the "Table of 
Contents." 

  
01.29 Subcontractor  An individual, firm or corporation having a direct Contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Project 
Work. 

 
01.30 Substantial Completion  The date as certified by the Owner or its agent when the 

construction of the Project or a specified part thereof is sufficiently complete in accordance 
with the Contract Documents so that the Project or specified part can be utilized for the 



 

Version 2023 Q1 
 

purposes for which it was intended; or if there is no such certification, the date when final 
payment is due in accordance with Section 28. 

 
01.31 Superintendent  Contractor's site representative. The person on the site who is in full and 

complete charge of the Work. 
 
01.32 Time  Unless specifically stated otherwise, all time delays shall be calculated in calendar 

days. 
 
01.33 Work  Any and all obligations, duties and responsibilities necessary to the successful 

completion of the Project assigned to or undertaken by the Contractor under the Contract 
Documents, usually including the furnishing of all labor, materials, equipment and other 
incidentals. 

 
01.34   The terms “he/himself” may be used interchangeably with “it/itself.” 
 
 
02.00 PROPOSAL 
 
02.01 All papers bound with or attached to the Proposal Form are a necessary part thereof and 

must not be detached. 
 
02.02 For submitting Bids, the only forms allowed shall be the “Louisiana Uniform Public Work 

Bid Form”, “Louisiana Uniform Public Works Bid Form Unit Price Form” (if necessary),  
the Bid Bond, and written evidence of authority of person signing the bid. Necessary copies 
of the Louisiana Uniform Public Work Forms will be furnished for Bidding. Bound sets of 
the Contract Documents are for Bidder's information and should not be used in submitting 
Bids.  

 
02.03 Proposal forms must be printed in ink or typed, unless submitted electronically. Illegibility 

or ambiguity therein may constitute justification for rejection of the Bid. 
 
02.04 Each Bid must be submitted in a sealed envelope, unless submitted electronically. The 

outside of the envelope shall show the name and address of the Bidder, the State 
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 
Project name and number for which the Bid is submitted, along with the Bid number. 

 
02.05 The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

numbers only on the Unit Price Form. The price in the Proposal shall include all costs 
necessary for the complete performance of the Work in full conformity with the conditions 
of the Contract Documents, and shall include all applicable Federal, State, Parish, 
Municipal or other taxes. The price bid for the items listed on the Unit Price Form will 
include the cost of all related items not listed, but which are normally required to do the 
type of Work bid. 

 
02.06 The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 

Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 

 
02.07 Only the Contractors licensed by the State to do the type of Work involved can submit a 

Proposal for the Work. The envelope containing the Proposal shall have the Contractor's 
license number on it. Failure to be properly licensed constitutes authority by the Owner for 
rejection of Bid. 

 
02.08 Bidders shall not attach any conditions or provisions to the Proposal. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid or 
Proposal. 

 
02.09 A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 
guaranteed. Cashier's check or certified check must be made payable to the order of the 
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 
the cashier's check or certified check. Such guarantees shall be made payable to the Parish 
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of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 
be written by a surety or insurance company currently on the U.S. Department of the 
Treasury Financial Management Service list of approved bonding companies which is 
published annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 
Key Rating Guide, or by an insurance company in good standing licensed to write bid 
bonds which is either domiciled in Louisiana or owned by Louisiana residents. It is not 
required to be on any AIA form. 

 
02.10 Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 
within the forty-five (45) days to award the contract to the lowest responsible bidder or 
reject all bids as permitted by Public Bid Law. However, the Parish and the lowest 
responsible bidder, by mutual written consent, may agree to extend the deadline for award 
by one or more extensions of thirty (30) calendar days. In the event the Owner issued the 
Letter of Award during this period, or any extension thereof, the Bid accepted shall 
continue to remain binding until the Execution of the Contract.   

 
02.11 A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 
representative and is filed with the Owner prior to that time. When such a request is 
received, the Proposal will be returned to the Bidder unopened. 

 
02.12 Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 
Modifications will not be considered. 

 
02.13 No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 
interpretation shall be made in writing and addressed and forwarded to the Owner. No 
inquiry received within seven (7) days prior to the day fixed for opening of the Bids shall 
be given consideration. Every interpretation made to the Bidder shall be in the form of an 
addendum to the Specifications. All such Addenda shall become part of the Contract 
Documents. Failure of Bidder to receive any such interpretation shall not relieve any 
Bidder from any obligation under this Bid. All Addenda shall be issued in accordance with 
the Public Bid Law, LSA-R.S. 38:2212(O)(2)(a) and (b). 

 
02.14 The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal or unbalanced Bids may be 
rejected. Reasonable grounds for belief that any one Bidder is concerned directly or 
indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder is 
concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 
for rejection. If the Parish determines that the bidder is not responsive or responsible for 
any reason whatsoever, the bid may be rejected in accordance with State law. 

 
02.15 The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs, 

penalties or claims for infringement by reason of use or installation of any patented design, 
device, material or process, or any trademark and copyright in connection with the Work 
agreed to be performed under this Contract, and shall indemnify and hold harmless the 
Owner for any costs, expenses and damages which it may be obliged to pay by reason of 
any such infringement at any time during the prosecution or after completion of the Work. 

 
02.16 Bidders shall familiarize themselves with and shall comply with all applicable Federal and 

State Laws, municipal ordinances and the rules and regulations of all authorities having 
jurisdiction over construction of the Project, which may directly or indirectly affect the 
Work or its prosecution. These laws and/or ordinances will be deemed to be included in 
the Contract, as though herein written in full. 

 
02.17 Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 
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Contract. Bidder shall also thoroughly examine and be familiar with drawings, 
Specifications and Contract Documents. The failure or omission of any Bidder to receive 
or examine any form instrument, Drawing or document or to visit the site and acquaint 
itself with existing conditions, shall in no way relieve any Bidder from any obligation with 
respect to its Bid and the responsibility in the premises. 

 
02.18 The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 
It has important legal consequences in all respects and consultation with an attorney is 
encouraged. Contractor shall be presumed to have consulted with its own independent legal 
counsel. 

 
02.19 When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 
to be performed by the other where the Work upon which this bid is submitted is shown to 
come into close proximity or into conflict with the Work of the other. In avoiding conflicts, 
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 
his Bid the cost of a conflict box at these locations. The location of and a solution to the 
conflicts do not have to be specifically noted as such on the plans. 

 
02.20 Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 
the contract. 

 
02.21 Sealed Proposals (Bid) shall be received by St. Tammany Parish Government at the office 

of St. Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 
2-F, Mandeville, LA 70471, until the time and date denoted in Notice to Bidders, at which 
time and place the Proposals (Bids), shall be publicly opened and read aloud to those 
present. In accordance with LSA-R.S. 38-2212(A)(3)(c)(i), the designer’s final estimated 
cost of construction shall be read aloud upon opening bids. Sealed Proposals (Bids) may 
also be mailed by certified mail to St. Tammany Parish Government, Department of 
Procurement, 21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received 
before the bid opening. Bids may also be submitted electronically. Information concerning 
links for electronic bidding is contained in the Notice to Bidders. 

 
02.22 Proposals (Bids) shall be executed on Forms furnished and placed in a sealed envelope, 

marked plainly and prominently as indicated in the Notice to Bidders, and these General 
Conditions, and addressed: 

 
 St. Tammany Parish Government 
 Department of Procurement 
 21454 Koop Drive, Suite 2-F 
 Mandeville, LA  70471 

 
02.23 Complete sets of Drawings, Specifications, and Contract Documents may be secured at the 

Office of the Owner. See Notice to Bidders for deposit schedule. 
 
02.24 The successful bidder shall be required to post in each direction a public information sign, 

4' x 8' in size, at the location of the project containing information required by the Owner. 
The Owner shall supply this information. 

 
 
03.00 AWARD, EXECUTION OF DOCUMENTS, BONDS, ETC. 
 
03.01 The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 

accordance with State Law. No award will be made until the Owner has concluded such 
investigations as it deems necessary to establish the responsibility, qualifications and 
financial ability and stability of the Bidder to do the Work in accordance with the Contract 
Documents to the satisfaction of the Owner within the time prescribed as established by 
the Department based upon the amount of work to be performed and the conditions of 
same. The written contract and bond shall be issued in conformance with LSA-R.S. 
38:2216. The Owner reserves the right to reject the Bid of any Bidder in accordance with 
the Public Bid Law, LSA-R.S. 38:2214. If the Contract is awarded, the Owner shall give 
the successful Bidder written notice of the award within forty-five (45) calendar days after 
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the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or any extension as 
authorized thereunder. 

 
03.02 At least three counterparts of the Agreement and of such other Contract Documents as 

practicable shall be signed by the Owner and the Contractor. The Owner shall identify 
those portions of the Contract Documents not so signed and such identification shall be 
binding on both parties. The Owner and the Contractor shall each receive an executed 
counterpart of the Contract Documents. 

 
03.03 Prior to the execution of the Agreement, the Contractor shall deliver to the Owner the 

required Bonds. 
 
03.04 Failure of the successful Bidder to execute the Agreement and deliver the required Bonds 

within twenty (20) days of the Notice of the Award shall be just cause for the Owner to 
annul the award and declare the Bid and any guarantee thereof forfeited. 

 
03.05 In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and save harmless the Owner from any and 
all damages, either directly or indirectly arising out of any failure to perform same, the 
successful Bidder to whom the Contract is awarded shall furnish a surety Bond in an 
amount of at least equal to one hundred percent (100%) of the Contract Price. The Contract 
shall not be in force or binding upon the Owner until such satisfactory Bond has been 
provided to and approved by the Parish. The cost of the Bond shall be paid for by the 
Contractor unless otherwise stipulated in the Special Provisions.  

 
03.06 No surety Company will be accepted as a bondsman who has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 
these Specifications may be served. Services of said notice on said agent or representative 
in the State shall be equal to service of notice on the President of the Surety Company, or 
such other officer as may be concerned. 

 
03.07 In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 
 

Any surety bond written for a public works project shall be written by a surety or 
insurance company currently on the U.S. Department of the Treasury Financial 
Management Service list of approved bonding companies which is published 
annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 
to write individual bonds up to ten percent of policyholders' surplus as shown in the 
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 

 
For any public works project, no surety or insurance company shall write a bond 
which is in excess of the amount indicated as approved by the U.S. Department of 
the Treasury Financial Management Service list or by a Louisiana domiciled 
insurance company with an A- rating by A.M. Best up to a limit of ten percent of 
policyholders' surplus as shown by A.M. Best; companies authorized by this 
Paragraph who are not on the treasury list shall not write a bond when the penalty 
exceeds fifteen percent of its capital and surplus, such capital and surplus being the 
amount by which the company's assets exceed its liabilities as reflected by the most 
recent financial statements filed by the company with the Department of Insurance. 

 
In addition, any surety bond written for a public works project shall be written by 
a surety or insurance company that is currently licensed to do business in the state 
of Louisiana. All contractors must comply with any other applicable provisions of 
LSA-R.S. 38:2219.  

 
03.08 Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 
under the same terms and conditions as the original Bond. The new bond shall be submitted 
within thirty (30) days of such time as the Owner notifies Contractor or from the time 
Contractor learns or has reason to know that the original surety is no longer financially 
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 
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or refuses to timely secure additional surety, then the Owner may secure such surety and 
thereafter deduct such cost or expense from any sum due or to become due Contractor. 

 
03.09 The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 
the right to do Extra Work or make changes by altering, adding to deducting from the Work 
under the conditions and in the manner herein before described without notice to the 
Contractor's surety and without in any manner affecting the liability of bondsman or 
releasing it from any of its obligations hereunder. 

 
03.10 The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans and Specifications. It shall protect the Owner against all lien laws 
of the State and shall provide for payment of reasonable attorney fees for enforcement of 
Contract and institution or concursus proceedings, if such proceedings become necessary. 
Likewise, it shall provide for all additional expenses of the Owner occurring through failure 
of the Contractor to perform. 
 

03.11 The surety of the Contractor shall be and does hereby declare and acknowledge itself by 
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 
Contractor, for fulfillment of terms of Section 03.00. 

 
03.12 The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 
acceptance of this Contract by Owner to assure prompt removal and replacement of all 
defective material, equipment, components thereof, workmanship, etc., and to assure 
payment of any damage to property of Owner or others as a result of such defective 
materials, equipment, workmanship, etc. 

 
03.13 Contractor shall pay for the cost of recording the Contract and Bond and the cost of 

canceling same. Contractor shall also secure and pay for all Clear Lien and Privilege 
Certificates (together with any updates) which will be required before any final payment is 
made, and that may be required before any payment, at the request of the Owner, its 
representative, agent, architect, engineer and the like. All recordation and Clear Lien and 
Privilege Certificate requirements shall be in accordance with those requirements noted 
herein before in contract Specifications. 

 
 
04.00 SUBCONTRACTS 
 
04.01 Contractor shall be fully responsible for all acts and omissions of its Subcontractors and of 

persons and organizations for whose acts any of them may be liable to the same extent that 
it is responsible for the acts and omissions of persons directly employed by it. Nothing in 
the Contract Documents shall create any contractual relationship between Owner and any 
Subcontractor or other person or organization having a direct Contract with Contractor, nor 
shall it create any obligation on the part of the Owner to pay or to see to the payment of 
any monies due any Subcontractor. 

 
04.02 Nothing in the Contract Documents shall be construed to control the Contractor in dividing 

the Work among approved Subcontractors or delineating the Work to be performed by any 
trade. 

 
04.03 The Contractor agrees to specifically bind every Subcontractor to all of the applicable terms 

and conditions of the Contract Documents prior to commencing Work. Every 
Subcontractor, by undertaking to perform any of the Work, shall thereby automatically be 
deemed bound by such terms and conditions. 

 
04.04 The Contractor shall indemnify and hold harmless the Owner and their agents and 

employees from and against all claims, damages, losses and expenses including Attorney's 
fees arising out of or resulting from the Contractor's failure to bind every Subcontractor 
and Contractor's surety to all of the applicable terms and conditions of the Contract 
Documents. 
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05.00 ASSIGNMENT 
 
05.01 Neither party to this Contract shall assign or sublet its interest in this Contract without prior 

written consent of the other, nor shall the Contractor assign any monies due or to become 
due to it under this Contract without previous written consent of the Owner, nor without 
the consent of the surety unless the surety has waived its right to notice of assignment. 

 
 
06.00 CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS. 
 
06.01 It is the intent of the Specifications and Drawings to describe a complete Project to be 

constructed in accordance with the Contract Documents. The Contract Documents 
comprise the entire Agreement between Owner and Contractor. Alterations, modifications 
and amendments shall only be in writing between these parties. 

 
06.02 The Contract Documents are intended to be complimentary and to be read in pari materii, 

and what is called for by one is as binding as if called for by all. If Contractor finds a 
conflict, error or discrepancy in the Contract Documents, it shall call it to the Owner's 
attention, in writing, at once and before proceeding with the Work affected thereby; 
however, it shall be liable to Owner for its failure to discover any conflict, error or 
discrepancy in the Specifications or Drawings. In resolving such conflicts, errors and 
discrepancies, the documents shall be given precedence in the following order:  Agreement, 
Modifications, Addenda, Special Conditions, General Conditions, Construction 
Specifications and Drawings. The general notes on the plans shall be considered special 
provisions. Figure dimensions on Drawings shall govern over scale dimensions and detail 
Drawings shall govern over general Drawings. Where sewer connections are shown to fall 
on a lot line between two lots, the Contractor shall determine this location by measurement 
not by scale. Any Work that may reasonably be inferred from the Specifications or 
Drawings as being required to produce the intended result shall be supplied whether or not 
it is specifically called for. Work, materials or equipment described herein which so applied 
to this Project are covered by a well-known technical meaning or specification shall be 
deemed to be governed by such recognized standards unless specifically excluded. 

 
06.03 Unless otherwise provided in the Contract Documents, the Owner will furnish to the 

Contractor (free of charge not to exceed ten (10) copies) Drawings and Specifications for 
the execution of Work. The Drawings and Specifications are the property of the Owner and 
are to be returned to it when the purpose for which they are intended have been served. The 
Contractor shall keep one copy of all Drawings and Specifications, including revisions, 
Addenda, details, Shop Drawings, etc. on the Work in good order and available to the 
Owner or the regulatory agency of the governmental body having jurisdiction in the area 
of the Work. 

 
 
07.00 SHOP DRAWINGS, BROCHURES AND SAMPLES 
 
07.01 After checking and verifying all field measurements, Contractor shall submit to Owner for 

approval, five copies (or at Owner's option, one reproducible copy) of all Shop Drawings, 
which shall have been checked by and stamped with the approval of Contractor and 
identified as Owner may require. The data shown on the Shop Drawings will be complete 
with respect to dimensions, design criteria, materials of construction and the like to enable 
Owner to review the information as required. 

 
07.02 Contractor shall also submit to Owner, for review with such promptness as to cause no 

delay in Work, all samples as required by the Contract Documents. All samples will have 
been checked by and stamped with the approval of Contractor identified clearly as to 
material, manufacturer, any pertinent catalog numbers and the use for which intended. At 
the time of each submission, Contractor shall in writing call Owner's attention to any 
deviations that the Shop Drawings or samples may have from the requirements of the 
Contract Documents. 

 
07.03 Owner will review with reasonable promptness Shop Drawings and samples, but its review 

shall be only for conformance with the design concept of the Project and for compliance 
with the information given in the Contract Documents. The review of a separate item as 
such will not indicate approval of the assembly in which the item functions. Contractor 
shall make any corrections required by Owner and shall return the required number of 
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corrected copies of Shop Drawings and resubmit new samples for review. Contractor shall 
direct specific attention in writing or on resubmitted Shop Drawings to revisions other than 
the corrections called for by Owner on previous submissions. Contractor's stamp of 
approval on any Shop Drawing or sample shall constitute a representation to Owner that 
Contractor has determined and verified all quantities, dimensions, field construction 
criteria, materials catalog numbers and similar data and thereafter assumes full 
responsibility for doing so, and that it has reviewed or coordinated each Shop Drawing or 
sample with the requirements of the Work and the Contract Documents. 

 
07.04 Where a Shop Drawing or sample submission is required by the Specifications, no related 

Work shall be commenced until the submission has been reviewed by Owner. A copy of 
each reviewed shop Drawing and each inspected sample shall be kept in good order by 
Contractor at the site and shall be available to Owner. 

 
07.05 Owner's review of Shop Drawings or samples shall not relieve Contractor from its 

responsibility for any deviations from the requirements of the Contract Documents unless 
Contractor has in writing called Owner's attention to such deviation at the time of 
submission and Owner has given written approval to the specific deviation, nor shall any 
review by Owner relieve Contractor from responsibility for errors or omissions in the Shop 
Drawings. The mere submittal of shop drawings which contain deviations from the 
requirements of plans, specifications and/or previous submittals in itself does not satisfy 
this requirement. 

 
 
08.00 RECORD DRAWINGS 
 
08.01 The Contractor shall keep an accurate record in a manner approved by the Owner of all 

changes in the Contract Documents during construction. In Work concerning underground 
utilities, the Contractor shall keep an accurate record in a manner approved by the Owner 
of all valves, fittings, etc. Before the Work is accepted by the Owner, and said acceptance 
is recorded, the Contractor shall furnish the Owner a copy of this record. 

 
08.02 Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the 

location of all sewer house connections. The location shown shall be the end of the 
connection at the property line measured along the main line of pipe from a manhole. 

 
08.03 Contractor shall keep an accurate drawing of the storm water drainage collection system. 

Inverts to the nearest 0.01' and top of castings shall be shown as well as location of all 
structures to the nearest 0.1'. Upon completion of the Work, the plan will be given to the 
Owner. 

 
 
09.00 PROGRESS OF WORK 
 
09.01 Contractor shall conduct the Work in such a professional manner and with sufficient 

materials, equipment and labor as is considered necessary to ensure its completion within 
the time limit specified. 

 
09.02 The Owner shall issue a Notice to Proceed to the Contractor within twenty (20) calendar 

days from the date of execution of the Contract. Upon mutual consent by both parties, the 
Notice to Proceed may be extended. The Contractor is to commence Work under the 
Contract within ten (10) calendar days from the date the Notice to Proceed is issued by the 
Owner. 

 
09.03 The Contractor, immediately after being awarded the Contract, shall prepare and submit 

for the Owner's approval an estimated progress schedule for the work to be performed, as 
well as a construction signing layout for all roads within the project area. The Contractor 
shall not start work or request partial payment until the work schedule has been submitted 
to the Owner for approval. 

 
09.04 Revisions to the original schedule will be made based on extension of days granted for 

inclement weather or change orders issued under the contract. No other revision shall be 
made which affects the original completion or updated completion date, whichever is 
applicable. 
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09.05 Failure of the Contractor to submit an estimated progress schedule or to complete timely 
and on schedule the Work shown on the progress schedule negates any and all causes or 
claims by the Contractor for accelerated completion damages. These accelerated damage 
claims shall be deemed forfeited. 

 
09.06 Meetings will be held as often as necessary to expedite the progress of the job. Meetings 

will be held during normal working hours at the jobsite and shall be mandatory for the 
Contractor and all Sub-Contractors working on the project. Meetings may be requested by 
the Owner at any time and at the discretion of the Owner. 

 
 
10.00 OWNER'S RIGHT TO PROCEED WITH PORTIONS OF THE WORK 
 
10.01 Upon failure of the Contractor to comply with any notice given in accordance with the 

provisions hereof, the Owner shall have the alternative right, instead of assuming charge 
of the entire Work, to place additional forces, tools, equipment and materials on parts of 
the Work. The cost incurred by the Owner in carrying on such parts of the Work shall be 
payable by the Contractor. Such Work shall be deemed to be carried on by the Owner on 
account of the Contractor. The Owner may retain all amounts of the cost of such Work 
from any sum due Contractor or those funds that may become due to Contractor under this 
Agreement. 

 
10.02 Owner may perform additional Work related to the Project by itself or it may let any other 

direct contract which may contain similar General Conditions. Contractor shall afford the 
other contractors who are parties to such different contracts (or Owner, if it is performing 
the additional Work itself) reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of Work, and shall properly connect and 
coordinate its Work with the subsequent work. 

 
10.03 If any part of Contractor's Work depends upon proper execution or results upon the Work 

of any such other contractor (or Owner), Contractor shall inspect and promptly report to 
Owner in writing any defects or deficiencies in such Work that render it unsuitable for such 
proper execution and results. Failure to so report shall constitute an acceptance of the other 
Work as fit and proper for the relationship of its Work except as to defects and deficiencies 
which may appear in the other Work after the execution of its Work. 

 
10.04 Whatever Work is being done by the Owner, other Contractors or by this Contractor, the 

parties shall respect the various interests of the other parties at all times. The Owner may, 
at its sole discretion, establish additional rules and regulations concerning such orderly 
respect of the rights of various interests. 

 
10.05 Contractor shall do all cutting, fitting and patching of its Work that may be required to 

integrate its several parts properly and fit to receive or be received by such other Work. 
Contractor shall not endanger any Work of others by cutting, excavating or otherwise 
altering Work and will only alter Work with the written consent of Owner and of the other 
contractors whose Work will be affected. 

 
10.06 If the performance of additional Work by other contractors or Owner is not noted in the 

Contract Documents, written notice thereof shall be given to Contractor prior to starting 
any such additional Work. If Contractor believes that the performance of such additional 
Work by Owner or others may cause additional expense or entitles an extension of the 
Contract Time, the Contractor may make a claim therefor. The claim must be in writing to 
the Owner within thirty (30) calendar days of receipt of notice from the Owner of the 
planned additional Work by others. 

 
 
11.00 TIME OF COMPLETION 
 
11.01 The Notice to Proceed will stipulate the date on which the Contractor shall begin work. 

That date shall be the beginning of the Contract Time charges. 
 
11.02 Contractor shall notify the Owner through its duly authorized representative, in advance, 

of where Contractor’s work shall commence each day. A daily log shall be maintained by 
Contractor to establish dates, times, persons contacted, and location of work. Specific 
notice shall be made to the Owner if the Contractor plans to work on Saturday, Sunday, or 
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a Parish approved holiday. If notice is not received, no consideration will be given for 
inclement weather and same shall be considered a valid work day. 

 
11.03 The Work covered by the Plans, Specifications and Contract Documents must be 

completed sufficiently for acceptance within the number of calendar days specified in the 
Proposal and/or the Contract, commencing from the date specified in the Notice to Proceed. 
It is hereby understood and mutually agreed, by and between the Contractor and the Owner, 
that the time of completion is an essential condition of this Contract, and it is further 
mutually understood and agreed that if the Contractor shall neglect, fail or refuse to 
complete the Work within the time specified, or any proper extension thereof granted by 
the Owner, then the Contractor does hereby agree, as partial consideration for the awarding 
of this Contract, to pay the Owner $1,500.00 per day as specified in the Contract, not as a 
penalty, but as liquidated damages for such breach of contract for each and every calendar 
day that the Contractor shall be in default after the time stipulated in the Contract for 
completing the Work. It is specifically understood that the Owner shall also be entitled to 
receive a reasonable attorney fee and all costs in the event that Contractor fails to adhere 
to this agreement and this contract is referred to counsel for any reason whatsoever. 
Reasonable attorney fees shall be the prevailing hourly rate of the private sector, and in no 
event shall the hourly rate be less than $175.00 per hour. All attorney fees shall be paid to 
the operating budget of the Office of the Parish President.  

 
11.04 Prior to final payment, the Contractor may, in writing to the Owner, certify that the entire 

Project is substantially complete and request that the Owner or its agent issue a certificate 
of Substantial Completion. See Section 29.00. 

 
11.05 The Owner may grant an extension(s) of time to the Contractor for unusual circumstances 

which are beyond the control of the Contractor and could not reasonably be foreseen by 
the Contractor prior to Bidding. Any such request must be made in writing to the Owner 
within seven (7) calendar days following the event occasioning the delay. The Owner shall 
have the exclusive and unilateral authority to determine, grant, and/or deny the validity of 
any such claim. 

 
11.06 Extensions of time for inclement weather shall be processed as follows: 
 

Commencing on the start date of each job, the Parish Inspector assigned to same 
shall keep a weekly log, indicating on each day whether inclement weather has 
prohibited the Contractor from working on any project within the specific job, 
based upon the following: 

 
1. Should the Contractor prepare to begin work on any day in which inclement 

weather, or the conditions resulting from the weather, prevent work from 
beginning at the usual starting time, and the crew is dismissed as a result, 
the Contractor will not be charged for a working day whether or not 
conditions change during the day and the rest of the day becomes suitable 
for work. 

 
2. If weather conditions on the previous day prevent Contractor from 

performing work scheduled, provided that no other work can be performed 
on any project within the package. The Parish Inspector shall determine if 
it is financially reasonable to require the Contractor to deviate from the 
schedule and relocate to another location. 

 
3. If the Contractor is unable to work at least 60% of the normal work day due 

to inclement weather, provided that a normal working force is engaged on 
the job. 

 
Any dispute of weather conditions as related to a specific job shall be settled by 
records of the National Weather Service. 

 
11.07 Extensions of time for change orders 
 

When a change order is issued, the Owner and Contractor will agree on a reasonable time 
extension, if any, to implement such change. Consideration shall be given for, but not 
limited to, the following: 
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1. If material has to be ordered; 
2. Remobilization and or relocation of equipment to perform task; and 
3. Reasonable time frame to complete additional work. 

 
Time extensions for change orders shall be reflected on the official document signed by 
the Owner and Contractor. 

 
11.08 At the end of each month, the Owner or its agent will furnish to the Contractor a monthly 

statement which reflects the number of approved days added to the contract. The 
Contractor will be allowed fourteen (14) calendar days in which to file a written protest 
setting forth in what respect the monthly statement is incorrect; otherwise, the statement 
shall be considered accepted by the Contractor as correct. 

 
11.09 Apart from extension of time for unavoidable delays, no payment or allowance of any kind 

shall be made to the Contractor as compensation for damages because of hindrance or delay 
for any cause in the progress of the Work, whether such delay be avoidable or unavoidable. 

 
 
12.00 LIQUIDATED DAMAGES 
 
12.01 In case the Work is not completed in every respect within the time that may be extended, 

it is understood and agreed that per diem deductions of the sum of $1,500.00 for liquidated 
damages, as stipulated in the Proposal and/or Contract, shall be made from the total 
Contract Price for each and every calendar day after and exclusive of the day on which 
completion was required, and up to the completion of the Work and acceptance thereof by 
the Owner. It is understood and agreed that time is of the essence to this Contract, and the 
above sum being specifically herein agreed upon in advance as the measure of damages to 
the Owner on account of such delay in the completion of the Work. It is further agreed that 
the expiration of the term herein assigned or as may be extended for performing the Work 
shall, ipso facto, constitute a putting in default, the Contractor hereby waiving any and all 
notice of default. The Contractor agrees and consents that the Contract Price, reduced by 
the aggregate of the entire damages so deducted, shall be accepted in full satisfaction of all 
Work executed under this Contract. It is further understood and agreed that Contractor shall 
be liable for a reasonable attorney fee and all costs associated with any breach of this 
agreement, including but not limited to this subsection. In the event that any dispute or 
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable 
attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly 
rate be less than $175.00 per hour. 

 
 
13.00 LABOR, MATERIALS, EQUIPMENT, SUPERVISION, PERMITS AND TAXES 
 
13.01 The Contractor shall provide and pay for all labor, materials, equipment, supervision, 

subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all 
incidentals necessary for the completion of the Work in substantial conformance with the 
Contract Documents. 

 
13.02 The Contractor shall provide competent, suitably qualified personnel to survey and lay out 

the Work and perform construction as required by the Contract Documents. It shall at all 
times maintain good discipline and order at the site. 

 
13.03 Unless otherwise specifically provided for in the Specifications, all workmanship, 

equipment, materials, and articles incorporated in the Work covered by this Contract are to 
be new and of the best grade of their respective kinds for the purpose intended. Samples of 
materials furnished under this Contract shall be submitted for approval to the Owner when 
and as directed. 

 
13.04 Whenever a material or article required is specified or shown on the plans by using the 

name of a proprietary product or of a particular manufacturer or vendor, any material or 
article which shall perform adequately the duties imposed by the general design will be 
considered equal, and satisfactory, providing the material or article so proposed is of equal 
substance and function and that all technical data concerning the proposed substitution be 
approved by the Owner prior to the Bidding. The Owner shall have the exclusive and 
unilateral discretion to determine quality and suitability in accordance with LSA-R.S. 
38:2212(T)(2). 
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13.05 Materials shall be properly and securely stored so as to ensure the preservation of quality 

and fitness for the Work, and in a manner that leaves the material accessible to inspection. 
Materials or equipment may not be stored on the site in a manner such that it will interfere 
with the continued operation of streets and driveways or other contractors working on the 
site. 

 
13.06 The Contractor, by entering into the Contract for this Work, sets itself forth as an expert in 

the field of construction and it shall supervise and direct the Work efficiently and with its 
best skill and attention. It shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction. 

 
13.07 Contractor shall keep on the Work, at all times during its progress, a competent resident 

Superintendent, who shall not be replaced without written Notice to Owner except under 
extraordinary circumstances. The Superintendent will be Contractor's representative at the 
site and shall have authority to act on behalf of Contractor. All communications given to 
the Superintendent shall be as binding as if given to the Contractor. Owner specifically 
reserves the right to approve and/or disapprove the retention of a new superintendent, all 
to not be unreasonably withheld. 

 
13.08 Any foreman or workman employed on this Project who disregards orders or instructions, 

does not perform his Work in a proper and skillful manner, or is otherwise objectionable, 
shall, at the written request of the Owner, be removed from the Work and shall be replaced 
by a suitable foreman or workman. 

 
13.09 The Contractor and/or its assigned representative shall personally ensure that all 

subcontracts and divisions of the Work are executed in a proper and workmanlike manner, 
on scheduled time, and with due and proper cooperation. 

 
13.10 Failure of the Contractor to keep the necessary qualified personnel on the Work shall be 

considered cause for termination of the Contract by the Owner. 
 
13.11 Only equipment in good working order and suitable for the type of Work involved shall be 

brought onto the job and used by the Contractor. The Contractor is solely responsible for 
the proper maintenance and use of its equipment and shall hold the Owner harmless from 
any damages or suits for damages arising out of the improper selection or use of equipment. 
No piece of equipment necessary for the completion of the Work shall be removed from 
the job site without approval of the Owner. 

 
13.12 All Federal, State and local taxes due or payable during the time of Contract on materials, 

equipment, labor or transportation, in connection with this Work, must be included in the 
amount bid by the Contractor and shall be paid to proper authorities before acceptance. The 
Contractor shall furnish all necessary permits and certificates and comply with all laws and 
ordinances applicable to the locality of the Work. The cost of all inspection fees levied by 
any governmental entity whatsoever shall be paid for by the Contractor. 

 
13.13 In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the 

Contractor must provide in a form suitable to the Owner an affidavit stating that all 
applicable sales taxes for materials used on this project have been paid. 

 
13.14 During the period that this Contract is in force, neither party to the Contract shall solicit 

for employment or employ an employee of the other. 
 
13.15 All materials or equipment shown on the Drawings or included in these specifications shall 

be furnished unless written approval of a substitute is obtained from the Designer, or Owner 
if no separate designer. 

 
13.16 If a potential supplier wishes to submit for prior approval a particular product other than a 

product specified in the contract documents, he shall do so no later than seven working 
days prior to the opening of bids. Within three days, exclusive of holidays and weekends, 
after such submission, the prime design professional shall furnish to both the public entity 
and the potential supplier written approval or denial of the product submitted. The burden 
of proof of the equality of the proposed substitute is upon the proposer and only that 
information formally submitted shall be used by the Designer in making its decision. 
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13.17 The decision of the Designer/Owner shall be given in good faith and shall be final. 
 
14.00 QUANTITIES OF ESTIMATE, CHANGES IN QUANTITIES, EXTRA WORK 
 
14.01 Whenever the estimated quantities of Work to be done and materials to be furnished under 

this Contract are shown in any of the documents, including the Proposal, such are given 
for use in comparing Bids and the right is especially reserved, except as herein otherwise 
specifically limited, to increase or diminish same not to exceed twenty-five percent (25%) 
by the Owner to complete the Work contemplated by this Contract. Such increase or 
diminution shall in no way vitiate this Contract, nor shall such increase or diminution give 
cause for claims or liability for damages. 

 
14.02 The Owner shall have the right to make alterations in the line, grade, plans, form or 

dimensions of the Work herein contemplated, provided such alterations do not change the 
total cost of the Project, based on the originally estimated quantities, and the unit prices bid 
by more than twenty-five percent (25%) and provided further that such alterations do not 
change the total cost of any major item, based on the originally estimated quantities and 
the unit price bid by more than twenty-five (25%). (A major item shall be construed to be 
any item, the total cost of which is equal to or greater than ten percent (10%) of the total 
Contract Price, computed on the basis of the Proposal quantity and the Contract unity 
price). Should it become necessary, for the best interest of the Owner, to make changes in 
excess of that herein specified, the same shall be covered by supplemental agreement either 
before or after the commencement of the Work and without notice to the sureties. If such 
alterations diminish the quantity of Work to be done, such shall not constitute a claim for 
damages for anticipated profits for the Work dispensed with, but when the reduction in 
amount is a material part of the Work contemplated, the Contractor shall be entitled to only 
reasonable compensation as determined by the Owner for overhead and equipment charges 
which it may have incurred in expectation of the quantity of Work originally estimated, 
unless specifically otherwise provided herein; if the alterations increase the amount of 
Work, the increase shall be paid according to the quantity of Work actually done and at the 
price established for such Work under this Contract except where, in the opinion of the 
Owner, the Contractor is clearly entitled to extra compensation. 

 
14.03 Without invalidating the Contract, the Owner may order Extra Work or make changes by 

altering, adding to, or deducting from the Work, the Contract sum being adjusted 
accordingly. The consent of the surety must first be obtained when necessary or desirable, 
all at the exclusive discretion of the Owner. All the Work of the kind bid upon shall be paid 
for at the price stipulated in the Proposal, and no claims for any Extra Work or material 
shall be allowed unless the Work is ordered in writing by the Owner. 

 
14.04 Extra Work for which there is no price or quantity included in the Contract shall be paid 

for at a unit price or lump sum to be agreed upon in advance in writing by the Owner and 
Contractor. Where such price and sum cannot be agreed upon by both parties, or where this 
method of payment is impracticable, the Owner may, at its exclusive and unilateral 
discretion, order the Contractor to do such Work on a Force Account Basis. 

 
14.05 In computing the price of Extra Work on a Force Account Basis, the Contractor shall be 

paid for all foremen and labor actually engaged on the specific Work at the current local 
rate of wage for each and every hour that said foremen and labor are engaged in such Work, 
plus ten percent (10%) of the total  for superintendence, use of tools, overhead, direct & 
indirect costs/expenses, pro-rata applicable payroll taxes, pro-rata applicable workman 
compensation benefits, pro-rata insurance premiums and pro-rata reasonable profit. The 
Contractor shall furnish satisfactory evidence of the rate or rates of such insurance and tax. 
The Contractor will not be able to collect any contribution to any retirement plans or 
programs. 

 
14.06 For all material used, the Contractor shall receive the actual cost of such material delivered 

at the site of the Work, as shown by original receipted bill, to which shall be added five 
percent (5%). There will be absolutely no additional surcharges or additional fees attached 
hereto with respect to this subsection. 

 
14.07 For any equipment used that is owned by the Contractor, the Contractor shall be allowed a 

rental based upon the latest prevailing rental price, but not to exceed a rental price as 
determined by the Associated Equipment Distributors (A.E.D. Green Book). 
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14.08 The Contractor shall also be paid the actual costs of transportation for any equipment which 
it owns and which it has to transport to the Project for the Extra Work. There will be 
absolutely no additional surcharges or additional fees attached hereto with respect to this 
subsection. 

 
14.09 If the Contractor is required to rent equipment for Extra Work, but not required for Contract 

items, it will be paid the actual cost of rental and transportation of such equipment to which 
no percent shall be added. The basis upon which rental cost are to be charged shall be 
agreed upon in writing before the Work is started. Actual rental and transportation costs 
shall be obtained from receipted invoices and freight bills. 

 
14.10 No compensation for expenses, fees or costs incurred in executing Extra Work, other than 

herein specifically mentioned herein above, will be allowed. 
 
14.11 A record of Extra Work on Force Account basis shall be submitted to the Owner on the 

day following the execution of the Work, and no less than three copies of such record shall 
be made on suitable forms and signed by both the Owner or his representative on the Project 
and the Contractor. All bids for materials used on extra Work shall be submitted to the 
Owner by the Contractor upon certified statements to which will be attached original bills 
covering the costs of such materials. 

 
14.12 Payment for Extra Work of any kind will not be allowed unless the same has been ordered 

in writing by the Owner. 
 
 
15.00 STATUS OF THE ENGINEER (NOT APPLICABLE) 
 
16.00 INJURIES TO PERSONS AND PROPERTY 
 
16.01 The Contractor shall be held solely and exclusively responsible for all injuries to persons 

and for all damages to the property of the Owner or others caused by or resulting from the 
negligence of itself, its employees or its agents, during the progress of or in connection 
with the Work, whether within the limits of the Work or elsewhere under the Contract 
proper or as Extra Work. This requirement will apply continuously and not be limited to 
normal working hours or days. The Owner's construction review is for the purpose of 
checking the Work product produced and does not include review of the methods employed 
by the Contractor or to the Contractor's compliance with safety measures of any nature 
whatsoever. The Contractor agrees to pay a reasonable attorney fee and other reasonable 
attendant costs of the Owner in the event it becomes necessary for the Owner to employ an 
attorney to enforce this section or to protect itself against suit over the Contractor's 
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector. 
The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees 
collected shall be paid to the operating budget of the Office of the Parish President. 

 
16.02 The Contractor must protect and support all utility infrastructures or other properties which 

are liable to be damaged during the execution of its Work. It shall take all reasonable and 
proper precautions to protect persons, animals and vehicles or the public from the injury, 
and wherever necessary, shall erect and maintain a fence or railing around any excavation, 
and place a sufficient number of lights about the Work and keep same burning from twilight 
until sunrise, and shall employ one or more watchmen as an additional security whenever 
needed. The Contractor understands and agrees that the Owner may request that security 
be placed on the premises to ensure and secure same. The Owner shall exclusive authority 
to request placement of such security. Contractor agrees to retain and place security as 
requested, all at the sole expense of Contractor. Additional security shall not be considered 
a change order or reason for additional payment by the Owner. The Contractor must, as far 
as practicable and consistent with good construction, permit access to private and public 
property and leave fire hydrants, catch basins, streets, etc., free from encumbrances. The 
Contractor must restore at its own expense all injured or damaged property caused by any 
negligent act of omission or commission on its part or on the part of its employees or 
subcontractors, including, but not limited to, sidewalks, curbing, sodding, pipes conduits, 
sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or any other 
building or property whatsoever to a like condition as existed prior to such damage or 
injury. 
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16.03 In case of failure on the part of the Contractor to restore such property or make good such 
damage, the Owner may upon forty-eight (48) hours’ notice proceed to repair or otherwise 
restore such property as may be deemed necessary, and the cost thereof will be deducted 
from any monies due or which may become due under its Contract. 

 
16.04 Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany 

Parish Government, its elected and appointed officials, departments, agencies, boards and 
commissions, their officers, agents servants, employees, including volunteers, from and 
against any and all claims, demands, expense and liability arising out of injury or death to 
any person or the damage, loss or destruction of any property to the extent caused by any 
negligent act or omission or willful misconduct of Contractor, its agents, servants, 
employees, and subcontractors, or any and all costs, expense and/or attorney fees incurred 
by St. Tammany Parish Government as a result of any claim, demands, and/or causes of 
action that results from the negligent performance or non-performance by Contractor, its 
agents, servants, employees, and subcontractors of this contract.  Contractor agrees to 
investigate, handle, respond to, provide defense for and defend any such claims, demand, 
or suit at its sole expense and agrees to bear all other costs and expenses related thereto 
caused by any negligent act or omission or willful misconduct of Contractor, its agents, 
servants, employees, and subcontractors. 

 
16.05 As to any and all claims against Owner, its agents, assigns, representatives or employees 

by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed 
by any of them or anyone for whose acts as may be liable, the indemnification obligation 
under Paragraph 16.04 shall not be limited in any way or by any limitation on the amount 
or type of damages, compensation or benefits payable by or for Contractor or any 
Subcontractor under workmen's compensation acts, disability benefit acts or other 
employee benefit acts. 

 
16.06 No road shall be closed by the Contractor to the public except by written permission of the 

Owner. If so closed, the Contractor shall maintain traffic over, through and around the 
Work included in his Contract, with the maximum practical convenience, for the full 
twenty-four hours of each day of the Contract, whether or not Work has ceased temporarily. 
The Contractor shall notify the Owner at the earliest possible date after the Contract has 
been executed and, in any case, before commencement of any construction that might in 
any way inconvenience or endanger traffic, in order that necessary and suitable 
arrangements may be determined. Any and all security, maintenance, labor or costs 
associated with traffic control herein shall be at the sole expense of Contractor. This 
expense shall be paid directly by the Contractor. This expense shall not be considered as a 
change order nor shall it allow the Contractor any additional cost reimbursement 
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law 
enforcement officials of this Parish. 

 
16.07 The convenience of the general public and residents along the Works shall be provided for 

in a reasonable, adequate and satisfactory manner. Where existing roads are not available 
as detours, and unless otherwise provided, all traffic shall be permitted to pass through the 
Work. In all such cases, the public shall have precedence over Contractor's vehicles insofar 
as the traveling public's vehicles shall not be unduly delayed for the convenience of the 
Contractor. In order that all unnecessary delay to the traveling public may be avoided, the 
Contractor shall provide and station competent flagmen whose sole duties shall consist of 
directing and controlling the movement of public traffic either through or around the Work. 
Any and all security, maintenance, labor or costs associated with traffic control herein shall 
be at the sole expense of Contractor. This expense shall be paid directly by the Contractor. 
This expense shall not be considered as a change order nor shall it allow the Contractor 
any additional cost reimbursement whatsoever. All traffic deviations herein shall be 
coordinated with the appropriate law enforcement officials of this Parish. 

 
16.08 The Contractor shall arrange its Work so that no undue or prolonged blocking of business 

establishments will occur. 
 
16.09 Material and equipment stored on the right of way or work site shall be so placed and the 

Work at times shall be so conducted as to ensure minimum danger and obstruction to the 
traveling public. 

 
16.10 During grading operations when traffic is being permitted to pass through construction, the 

Contractor shall provide a smooth, even surface that will provide a satisfactory passageway 
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for use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust 
nuisance, provided the dust nuisance is a result of the Work. 

 
16.11 Fire hydrants shall be accessible at all times to the Fire Department. No material or other 

obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance, 
rules or regulations. 

 
16.12 The Contractor shall not, without the written permission of the Owner, do Work for a 

resident or property owner abutting the Work at the time that this Work is in progress. 
 
16.13 No Work of any character shall be commenced on railroad right-of-way until the Railroad 

Company has issued a permit to the Owner and has been duly notified by the Contractor in 
writing (with a copy forwarded to the Owner) of the date it proposes to begin Work, and 
until an authorized representative of the Railroad Company is present, unless the Railroad 
Company waives such requirements. All Work performed by the Contractor within the 
right-of-way limits of the railroad shall be subject to the inspection and approval of the 
chief engineer of the Railroad Company or its authorized representative. Any precautions 
considered necessary by said chief engineer to safeguard the property, equipment, 
employees and passengers of the Railroad Company shall be taken by the Contractor 
without extra compensation. The Contractor shall, without extra compensation, take such 
precautions and erect and maintain such tell-tale or warning devices as the Railroad 
Company considers necessary to safeguard the operation of its trains. The temporary 
vertical and horizontal clearance specified by the chief engineer of the Railroad Company 
in approving these shall be maintained at all times. No steel, brick, pipe or any loose 
material shall be left on the ground in the immediate vicinity of the railway track. Before 
any Work is done within Railroad right of way, the Contractor shall provide and pay all 
costs of any special insurance requirements of the Railroad. 

 
16.14 The Contractor, shall, without extra compensation, provide, erect, paint and maintain all 

necessary barricades. Also, without extra compensation, the Contractor shall provide 
suitable and sufficient lights, torches, reflectors or other warning or danger signals and 
signs, provide a sufficient number of watchmen and flagmen and take all the necessary 
precautions for the protection of the Work and safety of the Public. 

 
16.15 The Contractor shall erect warning signs beyond the limits of the Project, in advance of 

any place on the Project where operations interfere with the use of the road by traffic, 
including all intermediate points where the new Work crosses or coincides with the existing 
road. All barricades and obstructions shall be kept well painted and suitable warning signs 
shall be placed thereon. All barricades and obstructions shall be illuminated at night and 
all lights or devices for this purpose shall be kept burning from sunset to sunrise. 

 
16.16 Whenever traffic is maintained through or over any part of the Project, the Contractor shall 

clearly mark all traffic hazards. No direct payment will be made for barricades, signs and 
illumination therefore or for watchmen or flagmen. 

 
16.17 The Contractor will be solely and completely responsible for conditions on the job site, 

including safety of all persons and property during performance of the Work. This 
requirement will apply continuously and not be limited to normal working hours. The duty 
of the Owner to conduct construction review of the Contractor's performance is not 
intended to include review of the adequacy of the Contractor's safety measures, in, or near 
the construction site. 

 
 
17.00 SANITARY PROVISIONS 
 
17.01 The Contractor shall provide and maintain in a neat, sanitary condition such 

accommodations for the use of its employees as may be necessary to comply with the rules 
and regulations of the State Health Agency or of the other authorities having jurisdiction 
and shall permit no public nuisance. 

 
 
18.00 RIGHTS OF WAY  
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18.01 The Owner will furnish the Contractor with all necessary rights-of-way for the prosecution 
of the Work. The rights of way herein referred to shall be taken to mean only permission 
to use or pass through the locations or space in any street, highway, public or private 
property in which the Contractor is to prosecute the Work. 

 
18.02 It is possible that all lands and rights of way may not be obtained as herein contemplated 

before construction begins, in which event the Contractor shall begin its Work upon such 
land and rights of way as the Owner may have previously acquired. Any delay in furnishing 
these lands by the Owner can be deemed proper cause for adjustment in the Contract 
amount and/or in the time of completion. 

 
 
19.00 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 
19.01 The Contractor shall not enter upon private property for any purpose without first obtaining 

permission from the Owner, as well as the private property owner and/or and private 
property Lessees. The Contractor shall use every precaution necessary for the preservation 
of all public and private property, monuments, highway signs, telephone lines, other 
utilities, etc., along and adjacent to the Work; the Contractor shall use every precaution 
necessary to prevent damage to pipes, conduits, and other underground structures; and shall 
protect carefully from disturbance or damage all land monuments and property marks until 
an authorized agent has witnessed or otherwise referenced their location and shall not 
remove them until directed. The street and highway signs and markers that are to be 
affected by the Work shall be carefully removed when the Work begins and stored in a 
manner to keep them clean and dry. The Contractor must obtain all necessary information 
in regard to existing utilities and shall give notice in writing to the owners or the proper 
authorities in charge of streets, gas, water, pipes, electric, sewers and other underground 
structures, including conduits, railways, poles and pole lines, manholes, catch basins, 
fixtures, appurtenances, and all other property that may be affected by the Contractor's 
operations, at least forty-eight (48) hours before its operations will affect such property. 
The Contractor shall not hinder or interfere with any person in the protection of such Work 
or with the operation of utilities at any time. When property, the operation of railways, or 
other public utilities are endangered, the Contractor shall at its own expense, maintain 
flagmen or watchmen and any other necessary precautions to avoid interruption of service 
or damage to life or property, and it shall promptly repair, restore, or make good any injury 
or damage caused by its negligent operations in an acceptable manner. The Contractor must 
also obtain all necessary information in regard to the installation of new cables, conduits, 
and transformers, and make proper provisions and give proper notifications, in order that 
same can be installed at the proper time without delay to the Contractor or unnecessary 
inconvenience to the Owner. 

 
19.02 The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to 

remain in the streets or those which are privately owned, without the proper authority. 
Unless otherwise provided in the Special Provisions or the Proposal, the Contractor shall 
replace and replant all plants, shrubs, grass and restore the grounds back to its original good 
condition to the satisfaction of the Owner and/or the property owner. The Contractor shall 
assume the responsibility of replanting and guarantees that plants, shrubs, grass will be 
watered, fertilized and cultivated until they are in a growing condition. No direct payment 
will be made for removing and replanting of trees, shrubs, plants or grass unless such items 
are set forth in the Proposal. 

 
19.03 When or where direct damage or injury is done to public or private property by or on 

account of any negligent act, omission, neglect or otherwise of the Contractor, it shall make 
good such damage or injury in an acceptable manner. 

 
 
20.00 CONTRACTORS RESPONSIBILITY FOR WORK 
 
20.01 Until final acceptance of the Work by the Owner as evidence by approval of the final 

estimate, the Work shall be in the custody and under the charge and care of the Contractor 
and it shall take every necessary precaution against injury or damage to any part thereof by 
the action of the elements or from the non-execution of the Work; unless otherwise 
provided for elsewhere in the Specifications or Contract. The Contractor shall rebuild, 
repair, restore and make good, without extra compensation, all injuries or damages to any 
portion of the Work occasioned by any of the above causes before its completion and 
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acceptance, and shall bear the expenses thereof.  In case of suspension of the Work from 
any cause whatever, the Contractor shall be responsible for all materials and shall properly 
and securely store same, and if necessary, shall provide suitable shelter from damage and 
shall erect temporary structures where necessary. If in the exclusive discretion of the 
Owner, any Work or materials shall have been damaged or injured by reason of failure on 
the part of the Contractor or any of its Subcontractors to so protect the Work, such materials 
shall be removed and replaced at the sole expense of the Contractor. Such amount shall be 
deducted from any sum due or to be due Contractor. 

 
20.02 The Contractor shall give all notice and comply with all Federal, State, and local laws, 

ordinances, and regulations in any manner affecting the conduct of the Work, and all such 
orders and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction 
or authority over the Work, and shall indemnify and hold harmless the Owner against any 
claim or liability arising from, or based on, the violation of any such law, ordinance, 
regulation, order or decree, whether by itself, its employees or Subcontractors. 

 
 
21.00 TESTS AND INSPECTIONS CORRECTION & REMOVAL OF DEFECTIVE WORK 
 
21.01 Contractor warrants and guarantees to Owner that all materials and equipment will be new 

unless otherwise specified and that all Work will be of good quality and free from faults or 
defects and in accordance with the requirements of the Contract Documents. All 
unsatisfactory Work, all faulty or Defective Work and all Work not conforming to the 
requirements of the Contract Documents at the time of acceptance shall be considered 
Defective. Prompt and reasonable notice of all defects shall be given to the Contractor. 

 
21.02 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority having jurisdiction require any Work to specifically be inspected, tested or 
approved by some public body, Contractor shall assume full responsibility therefor, pay all 
costs in connection therewith and furnish Owner the required certificates of inspection, 
testing or approval. All other inspections, tests and approval required by the Contract 
Documents shall be performed by organizations acceptable to Owner and Contractor and 
the costs thereof shall be borne by the Contractor unless otherwise specified. 

 
21.03 Contractor shall give Owner timely notice of readiness of the Work for all inspections, tests 

or approvals. If any such Work required to be inspected, tested or approved is covered 
without written approval of Owner, it must, if requested by Owner, be uncovered for 
observation, and such uncovering shall be at Contractor's expense unless Contractor has 
given Owner timely notice of its intention to cover such Work and Owner has not acted 
with reasonable promptness in response to such notice. 

 
21.04 Neither observations by Owner nor inspections, tests or approvals shall relieve Contractor 

from its obligations to perform the Work in accordance with the requirements of the 
Contract Document. 

 
21.05 Owner and its representatives will at reasonable times have access to the Work. Contractor 

shall provide proper and safe facilities for such access and observation of the Work and 
also for any inspection or testing thereof by others. 

  
21.06 If any Work is covered contrary to the written request of Owner, it must, be uncovered for 

Owner’s observation and replaced at Contractor's expense. If any Work has been covered 
which Owner has not specifically requested to observe prior to its being covered, or if 
Owner considers it necessary or advisable that covered Work be inspected or tested by 
others, the Contractor, at Owner's request, shall uncover, expose or otherwise make 
available for observations, inspections or testing as Owner may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. If it is found that 
such Work is Defective, Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, including 
compensation for additional professional services, and an appropriate deductive Change 
Order shall be issued. If, however, such Work is not found to be Defective, Contractor shall 
be allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction. 
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21.07 If the Work is Defective, or Contractor fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if the Contractor fails to make prompt payments to 
Subcontractors or for labor, materials or equipment, Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause of such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor or any other party. 

 
21.08 Prior to approval of final payment, Contractor shall promptly, without cost to Owner and 

as specified by Owner, either correct any Defective Work, whether or not fabricated, 
installed or completed, or if the Work has been rejected by Owner, remove it from the site 
and replace it with non-defective Work. If Contractor does not correct such Defective Work 
or remove and replace such rejected Work within a reasonable time, all as specified in a 
written notice from Owner, Owner may have the deficiency corrected or the rejected Work 
removed and replaced. All direct or indirect costs of such correction or removal and 
replacement including compensation for additional professional services shall be paid by 
Contractor, and an appropriate deductive Change Order shall be issued. Contractor shall 
also bear the expense of making good all Work of others destroyed or damaged by its 
correction, removal or replacement of its Defective Work. 

 
21.09 If, after the approval of final payment and prior to the expiration of one year after the date 

of Substantial Completion or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, any 
Work is found to be Defective, Contractor shall promptly, without cost to Owner and in 
accordance with Owner's written instructions, either correct such Defective Work or if it 
has been rejected by Owner, remove it from the site and replace it with non-defective Work. 
If Contractor does not promptly comply with the terms of such instructions, Owner may 
have the Defective Work corrected or the rejected Work removed and replaced, and all 
direct and indirect costs of such removal and replacement, including compensation for 
additional professional services, shall be paid by Contractor. The Contractor agrees to pay 
a reasonable attorney fee and other reasonable attendant costs of the Owner in the event it 
becomes necessary for the Owner to employ an attorney to enforce this section or to protect 
itself against suit over the Contractor's responsibilities. Attorney fees shall be at the 
prevailing hourly rate of the private sector. The attorney fee hourly rate shall not be less 
than $175.00 per hour. All attorney fees collected shall be paid to the operating budget of 
the Office of the Parish President. 

 
21.10 If, instead of requiring correction or removal and replacement of Defective Work, Owner 

(and prior to approval of final payment) prefers to accept it, the Owner may do so. In such 
case, if acceptance occurs prior to approval of final payment, a Change Order shall be 
issued incorporating the necessary revisions in the Contract Documents, including 
appropriate reduction in the Contract Price, or, if the acceptance occurs after approval of 
final payment, an appropriate amount shall be paid by Contractor to Owner. 

 
21.11 If Contractor should fail to progress the Work in accordance with the Contract Documents, 

including any requirements of the Progress Schedule, Owner, after seven (7) days written 
Notice to Contractor, may, without prejudice to any other remedy Owner may have, make 
good such deficiencies and the cost thereof including compensation for additional 
professional services shall be charged against Contractor. In such cases, a Change Order 
shall be issued incorporating the necessary revisions in the Contract Documents including 
an appropriate reduction in the Contract Price. If the payments then or thereafter due 
Contractor are not sufficient to cover such amount, Contractor shall pay the difference to 
Owner. 

 
21.12 The Owner may appoint representatives to make periodic visits to the site and observe the 

progress and quality of the executed Work. These representatives shall be governed by the 
same restrictions placed on the Owner by these Specifications. The governing body of the 
Federal, State or local government exercising authority in the area of the Work may appoint 
representatives to observe the progress and quality of the Work. Contractor shall cooperate 
with and assist these representatives in the performance of their duties. 

 
21.13 The Contractor shall be responsible for the faithful execution of its Contract and the 

presence or absence of the Owner's or Government's Representative is in no way or manner 
to be presumed or assumed to relieve in any degree the responsibility or obligation of the 
Contractor. 
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21.14 The Contractor shall notify the Owner and the Governmental Agency having jurisdiction 
as to the exact time at which it is proposed to begin Work so the Owner may provide for 
inspection of all materials, foundations, excavations, equipment, etc., and all or any part of 
the Work and to the preparation or manufacture of materials to be used whether within the 
limits of the Work or at any other place. 

 
21.15 The Owner or its representatives shall have free access to all parts of the Work and to all 

places where any part of the materials to be used are procured, manufactured or prepared. 
The Contractor shall furnish the Owner all information relating to the Work and the 
material therefor, which may be deemed necessary or pertinent, and with such samples of 
materials as may be required. The Contractor, at its own expense, shall supply such labor 
and assistance as may be necessary in the handling of materials for proper inspection or for 
inspection of any Work done by it. 

 
21.16 No verbal instructions given to the Contractor by the Owner, Project Representative or any 

of their agents shall change or modify the written Contract. Contractors shall make no 
claims for additional payments or time based upon verbal instructions. 

 
 
22.00 SUBSURFACE CONDITIONS 
 
22.01 It is understood and agreed that the Contractor is familiar with the subsurface conditions 

that will be encountered and its price bid for the Work includes all of the costs involved 
for Work in these conditions and it is furthermore agreed that it has taken into 
consideration, prior to its Bid and acceptance by Owner, all of the subsurface conditions 
normal or unusual that might be encountered in the location of the Work. 

 
22.02 Should the Contractor encounter during the progress of the Work subsurface conditions at 

the site materially differing from those shown on the Drawings or indicated in the 
Specifications, the attention of the Owner shall be directed to such conditions before the 
conditions are disturbed. If the Owner finds that the conditions materially differ from those 
shown on the Drawings or indicated in the Specifications, it shall at once make such 
changes in the Drawings or Specifications as it may find necessary, and any increase or 
decrease in cost or extension of time resulting from such changes shall be adjusted in the 
same manner as provided for changes for Extra Work. The Contractor shall submit 
breakdowns of all costs in a manner as instructed and approved by the Owner. 

 
 
23.00 REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS 
 
23.01 Bidder shall thoroughly examine the site of the Work and shall include in its Bid the cost 

of removing all structures and obstructions in the way of the Work. 
  
23.02 The Contractor shall remove any existing structures or part of structures, fence, building 

or other encumbrances or obstructions that interfere in any way with the Work. 
Compensations for the removal of any structure shall be made only if the item(s) to be 
removed was/were listed as pay item(s) on the Proposal. 

 
23.03 If called for in the Special Conditions, all privately and publicly owned materials and 

structures removed shall be salvaged without damage and shall be piled neatly and in an 
acceptable manner upon the premises if it belongs to an abutting property owner, otherwise 
at accessible points along the improvements. Materials in structures which is the property 
of the Owner or property of any public body, private body or individual which is fit for use 
elsewhere, shall remain property of the original Owner. It shall be carefully removed 
without damage, in sections which may be readily transported; same shall be stored on or 
beyond the right of way. The Contractor will be held responsible for the care and 
preservation for a period of ten (10) days following the day the last or final portion of the 
materials stored at a particular location are placed thereon. When privately owned materials 
are stored beyond the right of way, the Contractor will be held responsible for such care 
and preservation for a period of ten (10) days responsibility period for care and preservation 
of the materials begins. The Contractor must furnish the Owner with evidence satisfactory 
that the proper owner of the materials has been duly notified by the Contractor that the said 
owner must assume responsibility for its materials on the date following the Contractor's 
ten (10) day responsibility. 
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24.00 INSURANCE 
 
24.01 Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 
or in connection with the performance of Services or Work hereunder by the Contractor, 
his agents, representatives, employees, and/or subcontractors. The cost of such insurance 
shall be included in Contractor’s bid. 

 
24.02 The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 
required and begins work without first furnishing Parish with a currently dated certificate 
of insurance, the Parish has the right to obtain the insurance protection required and deduct 
the cost of insurance from the first payment due the Contractor. Further deductions are 
permitted from future payments as are needed to protect the interests of the Parish 
including, but not limited to, renewals of all policies. 

 
24.03 Payment of Premiums:  The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 
assessments under any form of policy. 

 
24.04 Deductibles:  Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor.   
 
24.05 Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 
no less than A-, Category VII.  

 
24.06 Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 
 
  Date of Issue: Certificate must have current date. 
 

Named Insured: The legal name of Contractor under contract with the Parish and 
its principal place of business shall be shown as the named insured on all 
Certificates of Liability Insurance. 

 
Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 
Management, P. O. Box 628, Covington, LA 70434  

 
Project Description: A brief project description, including Project Name, Project 
Number and/or Contract Number, and Location. 

 
Endorsements and Certificate Reference:  All policies must be endorsed to provide, 
and certificates of insurance must evidence the following:  

 
Waiver of Subrogation: The Contractor's  insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 
coverages. 

 
Additional Insured: The Parish of St. Tammany shall be named as additional 
named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

 
Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

 
Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 
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24.07 The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract, include, but is not limited to: 
 
 1. Commercial General Liability insurance with a Combined Single Limit for bodily 

injury and property damage of at least $1,000,000 per Occurrence/$3,000,000 
General Aggregate/Products-Completed Operations Per Project. The insurance 
shall provide for and the certificate(s) of insurance shall indicate the following 
coverages: 

 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal Injury; 
e) Broad form property damage; 
f) Explosion and collapse. 

 
 2. Marine Liability/Protection and Indemnity insurance is required for any and all 

vessel and/or marine operations in the minimum limits of $1,000,000 per 
occurrence/$2,000,000 per project general aggregate. The coverage shall include, 
but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability. 

 
3. Contractors’ Pollution Liability and Environmental Liability insurance in the 

minimum amount of $1,000,000 per occurrence, $2,000,000 general aggregate and 
include coverage for full contractual liability and for all such environmental and/or 
hazardous waste exposures affected by this project.   

 
 4. Business Automobile Liability insurance with a Combined Single Limit of 

$1,000,000 per Occurrence for bodily injury and property damage, and shall 
include coverage for the following: 

 
a) Any automobiles; 
b) Owned automobiles; 
c) Hired automobiles; 
d) Non-owned automobiles; 
e) Uninsured motorist.   

 
 5. Workers’ Compensation/Employers Liability insurance: worker’s compensation 

insurance coverage and limits as statutorily required; Employers’ Liability 
Coverage shall be not less than $1,000,000 each accident, $1,000,000 each disease, 
$1,000,000 disease policy aggregate, except when projects include exposures 
covered under the United States Longshoremen and Harbor Workers Act, Maritime 
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not 
less than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or 
partners shall be included in the policy and a statement of such shall be made by 
the insuring producer on the face of the certificate.   

 
6. Owners Protective Liability (OPL) (formerly Owners and Contractors Protective 

Liability (OCP) Insurance) shall be furnished by the Contractor naming St. 
Tammany Parish Government as the Named Insured and shall provide coverage in 
the minimum amount of $1,000,000 combined single limit (CSL) each occurrence, 
$2,000,000 aggregate. Any project valued in excess of $3,000,000 shall be set by 
the Office of Risk Management. The policy and all endorsements shall be addressed 
to St. Tammany Parish Government, Office of Risk Management, P. O. Box 628, 
Covington, LA 70434. 

           
 7. Builder’s Risk Insurance shall be required on buildings, sewage treatment plants 

and drainage pumping stations, and shall be written on an “all-risk” or equivalent 
policy form in the amount of the full value of the initial Contract sum, plus value 
of subsequent Contract modifications and cost of materials supplied or installed by 
others, comprising 100% total value for the entire project including foundations. 
Deductibles should not exceed $5,000 and Contractor shall be responsible for any 
and all policy deductibles. This insurance shall cover portions of the work stored 
off the site, and also portions of the work in transit. In addition, Installation Floater 
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Insurance, on an “all-risk” form, will be carried on all pumps, motors, machinery 
and equipment on the site or installed. Both the Builder’s Risk Insurance and the 
Installation Floater Insurance shall include the interests of the Owner, Contractor, 
Subcontractors, and Sub-subcontractors and shall terminate only when the Project 
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington, 
LA 70434 shall be the first named insured on the Builder’s Risk and Installation 
Floater Insurance.  

 
 8. Professional Liability (errors and omissions) insurance in the sum of at least One 

Million Dollars ($1,000,000) per claim with Two Million Dollars ($2,000,000) 
annual aggregate.  

 
 9. An umbrella policy or excess policy may be required and/or allowed to meet 

minimum coverage limits, subject to the review and approval by St. Tammany 
Parish Government, Office of Risk Management. 

         
24.08 All policies of insurance shall meet the requirements of the Parish of St. Tammany prior to 

the commencing of any work. The Parish of St. Tammany has the right, but not the duty, 
to approve all insurance policies prior to commencing of any work. If at any time, it 
becomes known that any of the said policies shall be or becomes unsatisfactory to the 
Parish of St. Tammany as to form or substance; or if a company issuing any such policy 
shall be or become unsatisfactory to the Parish of St. Tammany, the Contractor shall 
promptly obtain a new policy, timely submit same to the Parish of St. Tammany for 
approval and submit a certificate thereof as provided above. The Parish agrees to not 
unreasonably withhold approval of any insurance carrier selected by Contractor. In the 
event that Parish cannot agree or otherwise authorize said carrier, Contractor shall have the 
option of selecting and submitting new insurance carrier within 30 days of said notice by 
the Parish. In the event that the second submission is insufficient or is not approved, then 
the Parish shall have the unilateral opportunity to thereafter select a responsive and 
responsible insurance carrier all at the cost of Contractor and thereafter deduct from 
Contractor's fee the cost of such insurance. 

 
24.09 Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above 

provided, the contract, at the election of the Parish of St. Tammany, may be forthwith 
declared suspended, discontinued or terminated. Failure of the Contractor to maintain 
insurance shall not relieve the Contractor from any liability under the contract, nor shall 
the insurance requirements be construed to conflict with the obligation of the Contractor 
concerning indemnification. 

 
24.10 Contractor shall maintain a current copy of all annual insurance policies and provide same 

to the Parish of St. Tammany as may be reasonably requested.  
 
24.11 It shall be the responsibility of Contractor to require that these insurance requirements are 

met by all contractors and sub-contractors performing work for and on behalf of 
Contractor. Contractor shall further ensure the Parish is named as additional insured on all 
insurance policies provided by said contractor and/or sub-contractor throughout the 
duration of the project, and that renewal certificates for any policies expiring prior to the 
Parish’s final acceptance of the project shall be furnished to St. Tammany Parish 
Government, Department of Legal, Office of Risk Management, without prompting. 

  
  



 

Version 2023 Q1 
 

     
NOTICE: 
 

These are only an indication of the coverages that are generally required. Additional 
coverages and/or limits may be required for projects identified as having additional risks 
or exposures. Please note that some requirements listed may not necessarily apply to 
your specific services. St. Tammany Parish Government reserves the right to remove, 
replace, make additions to and/or modify any and all of the insurance requirement 
language upon review of the final scope of services presented to Office of Risk 
Management prior to execution of a contract for services. 

 
 

For inquiries regarding insurance requirements,  please contact: 
St. Tammany Parish Government 

Office of Risk Management 
P. O. Box 628 

Covington, LA 70434 
Telephone: 985-898-5226 

Email: riskman@stpgov.org 
 
24.12 Nothing contained in these insurance requirements is to be construed as limiting the extent 

of the Contractor's Responsibility for payment of damages resulting from its operations 
under this Contract. 

 
 
25.00 OWNER'S RIGHT TO OCCUPANCY 
 
25.01 The Owner shall have the right to use, at any time, any and all portions of the Work that 

have reached such a stage of completion as to permit such occupancy, provided such 
occupancy does not hamper the Contractor or prevent its efficient completion of the 
Contract or be construed as constituting an acceptance of any part of the Work. 

 
25.02 The Owner shall have the right to start the construction of houses, structures or any other 

building concurrent with the Contractor's Work. 
 
 
26.00 SURVEY HORIZONTAL AND VERTICAL CONTROL 
 
26.01 The Owner shall provide surveys for construction to establish reference points which in its 

judgment are necessary to enable Contractor to layout and proceed with its Work. 
Contractor shall be responsible for surveying and laying out the Work and shall protect and 
preserve the established reference points and shall make no changes or relocations without 
the prior written approval of the Owner. Contractor shall report to Owner whenever any 
reference point is lost or destroyed and the Owner shall decide if the reference point shall 
be replaced by its or the Contractor's forces. 

 
26.02 The Contractor shall establish lines and grades with its own forces in sufficient number 

and location for the proper execution of the Work. 
 
26.03 If the Contractor, during the construction, damages the established property corners and/or 

other markers and thereafter requests the Owner to re-stake same in order to complete the 
project, this expense will be borne solely by the Contractor. 

 
 
27.00 TERMINATION OF THE CONTRACT, OWNER'S AND CONTRACTORS RIGHT TO 

STOP WORK. 
 
27.01 If the Contractor should be adjudged bankrupt (voluntarily or involuntarily) or if it should 

make a general assignment for the benefit of its creditors, or if a receiver should be 
appointed on account of its insolvency, or if it should persistently or repeatedly refuse or 
should fail (except in cases for which extension of time is provided) to supply enough 
properly skilled workmen or proper materials, or if it should fail to make prompt payment 
to Subcontractors or for material or labor, or persistently disregard laws, ordinances or the 
instructions of the Owner, or otherwise be guilty of a substantial violation of any provision 
of the Contract, then the Owner, upon the certificate of the Owner that, in its unilateral 

mailto:riskman@stpgov.org
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discretion and judgment, believes sufficient cause exists to justify such action, may, 
without prejudice to any other right or remedy and after giving the Contractor ten (10) 
calendar days written notice, terminate the employment of the Contractor and take 
possession of the premises and of all materials, tools and appliances thereon and finish the 
Work by whatever method the Owner may deem expedient. 

 
27.02 Failure of the Contractor to start the Work within the time limit specified herein or 

substantial evidence that the progress being made by the Contractor is sufficient to 
complete the Work within the specified time shall be grounds for termination of the 
Contract by the Owner. 

 
27.03 Before the Contract is terminated, the Contractor and its surety will first be notified in 

writing by the Owner of the conditions which make termination of the Contract imminent. 
When after ten (10) calendar days’ notice is given and if satisfactory effort has not been 
made by the Contractor or its surety to correct the conditions, the Owner may declare, in 
its exclusive discretion, that the Contract is terminated and so notify the Contractor and its 
surety accordingly. 

 
27.04 Upon receipt of notice from the Owner that the Contract has been terminated, the 

Contractor shall immediately discontinue all operations. The Owner may then proceed with 
the Work in any lawful manner that it may elect until Work is finally completed. 

 
27.05 The exclusive right is reserved to the Owner to take possession of any machinery, 

implements, tools or materials of any description that shall be found upon the Work, to 
account for said equipment and materials, and to use same to complete the Project. When 
the Work is finally completed, the total cost of same will be computed. If the total cost is 
less than the Contract Price, the difference will not be paid to the Contractor or its surety.   

 
27.06 In case of termination, all expenses incident to ascertaining and collecting losses under the 

Bond, including legal services, shall be assessed against the Bond. 
 
27.07 If the Work should be stopped under any order of any court or public authority for period 

of sixty (60) calendar days, through no act or fault of the Contractor or anyone employed 
by it, or if the Owner shall fail to pay the Contractor within a reasonable time any sum 
certified by the Owner, then the Contractor may, upon ten (10) calendar days written notice 
to the Owner, stop Work or terminate this Contract and recover from the Owner payment 
for all Work properly and professionally executed in a workmanlike manner. This loss 
specifically includes actual cost of materials and equipment, together with all wages 
inclusive of all federal, state, and local tax obligations. This loss specifically includes 
reimbursement of all insurances on a pro-rata basis from the date of termination to date of 
policy period. This loss excludes and specifically does not include recovery by the 
Contractor for lost profit, indirect & direct expenses, overhead, and the like. 

 
 
28.00 PAYMENTS TO THE CONTRACTOR 
 
28.01 Monthly certificates for partial payment, in a form approved by the Owner, shall be 

transmitted to the Owner upon receipt from the Contractor and acceptance by the Owner. 
In accordance with LSA-R.S. 38:2248(A), when the Contract Price is less than five 
hundred thousand dollars, these certificates shall be equal to ninety percent (90%) of both 
the Work performed and materials stored at the site; and when the Contract Price is five 
hundred thousand dollars or more, these certificates shall be equal to ninety-five percent 
(95%) of both the Work performed and materials stored at the site. Partial payment 
certificates shall include only Work, materials and equipment that are included in official 
Work Order and which meet the requirements of plans, Specifications and Contract 
Documents. These monthly estimates shall show the amount of the original estimate for 
each item, the amount due on each item, the gross total, the retained percentage, the amount 
previously paid and the net amount of payment due. 

 
28.02 After final completion and acceptance by the Owner of the entire Work, and when the 

Contract Price is less than five hundred thousand dollars, the Owner shall issue to the 
Contractor Certificate of Payment in sum sufficient to increase total payments to ninety 
percent (90%) of the Contract Price. After final completion and acceptance by the Owner 
of the entire Work, and when the Contract Price is five hundred thousand dollars or more, 
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the Owner shall issue to the Contractor Certificate of Payment in sum sufficient to increase 
total payments to ninety-five percent (95%) of the Contract Price. 

 
28.03 When the Contract Price is less than five hundred thousand dollars, the final payment 

certificate of the remaining ten percent (10%) of the Contract Price, minus any deduction 
for deficient or Defective Work or other applicable deductions, will be issued by the Owner 
forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear 
Liens and Privilege Certificate has been secured. When the Contract Price is five hundred 
thousand dollars or more, the final payment certificate of the remaining five percent (5%) 
of the Contract Price, minus any deduction for deficient or Defective Work or other 
applicable deductions, will be issued by the Owner forty-five (45) days after filing 
acceptance in the Mortgage Office of the Parish and a Clear Liens and Privilege Certificate 
has been secured. Before issuance of the final payment certificate, the Contractor shall 
deposit with the Owner a certificate from the Clerk of Court and Ex-Officio Recorder of 
Mortgages from the Parish in which the Work is performed to the effect that no liens have 
been registered against Contract Work. 

 
28.04 When, in the opinion of the Contractor, the Work provided for and contemplated by the 

Contract Documents has been substantially completed, the Contractor shall notify the 
Owner in writing that the Work is substantially complete and request a final inspection. 
The Owner shall proceed to perform such final inspection accompanied by the Contractor. 
Any and all Work found by this inspection to be Defective or otherwise not in accordance 
with the plans and Specifications shall be corrected to the entire satisfaction of the Owner 
and at the sole expense of the Contractor. If the Contract is found to be incomplete in any 
of its details, the Contractor shall at once remedy such defects, and payments shall be 
withheld and formal acceptance delayed until such Work has been satisfactorily completed. 

 
28.05 If payment is requested on the basis of materials and equipment not incorporated in the 

Work, but delivered and suitably stored and protected from damage and theft at the site, 
the Request for Payment shall also be accompanied by such data, satisfactory to the Owner, 
as will establish Owner's title to the material and equipment and protect its interest therein, 
including applicable insurance. 

 
28.06 Each subsequent Request for Payment shall include an affidavit of Contractor stating that 

all previous progress payments received on account of the Work have been applied to 
discharge in full all of Contractor's obligations reflected in prior Request for Payment. 

 
28.07 Each subsequent request for payment shall include an affidavit by Contractor that 

Contractor, all subcontractors, agents, material suppliers and all other persons supplying 
material to the project upon which State of Louisiana and/or St. Tammany sales taxes are 
lawfully due have paid these taxes and that all supplies and materials purchased for this 
project and for which Contractor has been paid have had all lawfully due State and/or St. 
Tammany sales taxes paid. 

 
28.08 The Bid Proposal, unless otherwise modified in writing, and the Contract constitute the 

complete Project. The Contract Prices constitute the total compensation payable to 
Contractor and the cost of all of the Work and materials, taxes, permits and incidentals 
must be included into the Bid submitted by the Contractor and included into those items 
listed on the Proposal. 

 
28.09 Any additional supporting data required by the Owner in order to substantiate Contractor's 

request for payment shall be furnished by Contractor at no cost to the Owner. 
 
28.10 Owner may withhold from payment to Contractor as may be necessary to protect itself 

from loss on account of: 
 

(1) Defective and/or inferior work; 
(2) Damage to the property of Owner or others caused by Contractor; 
(3) Failure by Contractor to make payments properly to sub-contractors or to pay for 

labor, materials or equipment used on this project; 
(4) Failure by Contractor to pay taxes due on materials used on this project; 
(5) Damage by Contractor to another Contractor; 

 (6) Insolvency; 
 (7) Bankruptcy, voluntary or involuntary; 
 (8) Revocation of corporate status; 
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 (9) Failure to follow corporate formalities; 
 (10) Unprofessional activities; 
 (11) Unworkmanlike performance; 
 (12) Fraud and/or misrepresentation of any kind. 
 
29.00 ACCEPTANCE AND FINAL PAYMENT(S) 
 
29.01 Upon receipt of written notice from Contractor that the work is substantially complete and 

usable by Owner or the Pubic in suitable manner, the Owner and the Contractor shall jointly 
inspect the work.         

 
29.02 If the Owner by inspection determines that the work is not substantially complete in a 

suitable manner for use by the Owner or the Public, then the Owner shall so notify the 
Contractor in writing stating such reason. All reasons need not be disclosed unless actually 
known. The Owner is afforded an opportunity to amend said notices as are reasonably 
possible. 

 
29.03 If the Owner by its inspection determines that the work is substantially complete, it shall 

prepare a list of all items not satisfactorily completed and shall notify the Contractor and 
Owner in writing that the work is substantially complete and subject to satisfactory 
resolution of those items on the list (punch list). Punch lists may be amended from time to 
time by Owner in the event that additional deficiencies are discovered. In accordance with 
LSA-R.S. 38:2248(B), any punch list generated during a construction project shall include 
the cost estimates for the particular items of work the design professional has developed 
based on the mobilization, labor, material, and equipment costs of correcting each punch 
list item. The design professional shall retain his working papers used to determine the 
punch list items cost estimates should the matter be disputed later. The contract agency 
shall not withhold from payment more than the value of the punch list. Punch list items 
completed shall be paid upon the expiration of the forty-five (45) day lien period. The 
provisions of this Section shall not be subject to waiver. 

 
29.04 Upon determination of substantial completeness with the punch list, the Contract Time is 

interrupted and the Contractor is given a reasonable time not to exceed thirty (30) 
consecutive calendar days to effect final completion by correcting or completing all of 
those items listed on the punch list. If the items on the punch list are not completed in a 
satisfactory manner within the thirty day period, then the Contract Time will begin to run 
again and will include for purposes of determining liquidated damages the thirty day period 
the grace period being withdrawn. 

 
29.05 Upon receipt by Owner of written determination that all work embraced by the contract 

has been completed in a satisfactory manner, the Owner shall provide a written acceptance 
to Contractor who shall record Owner's written acceptance with the recorder of Mortgages, 
St. Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs 
associated with said Acceptance. The Contractor is also responsible for preparation, re-
submission and payment of any and all updated certificates. 

 
29.06 Retainage monies, minus those funds deducted in accordance to the requirements of  this 

agreement including but not limited to Paragraph 28.10, shall be due Contractor not earlier 
than forty-six (46) calendar days after recordation of certificate of Owner's acceptance 
provided the following: 

 
(1) Contractor shall prepare, secure, pay for and submit clear lien and privilege 

certificate, signed and sealed by Clerk of Court or Recorder of Mortgages, 
Parish of St. Tammany and dated at least forty-six (46) days after 
recordation of certificate of acceptance; 

 
(2) Ensure that the official representative of the Owner has accepted as per 

LSA-R.S. 38:2241.1, et seq. and that all following sub-sections have been 
properly satisfied as per law; 

 
(3) Ensure that all signatures are affixed and that there exists the requisite 

authority for all signatures; 
 

(4) Ensure accurate and proper legal descriptions; 
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(5) Properly identify all parties and/or signatories; 
 

(6) Properly identify all mailing addresses; 
 

(7) Correctly set for the amount of the contract, together with all change orders; 
 

(8) Set out a brief description of the work performed; 
 

(9) Reference to any previously recorded contract, lien or judgment inscription 
that may affect the property; 

 
(10) Certification that substantial completion has occurred, together with any 

applicable date(s); 
 

(11) Certification that no party is in default and/or that the project has been 
abandoned. 

 
29.07 After securing the clear lien and privilege certificate the Contractor shall prepare its final 

application for payment and submit to Owner. The Owner shall approve application for 
payment, or state its objections in writing and forward to Contractor for resolution. 

 
 
30.00 NOTICE AND SERVICE THEREOF 
 
30.01 Any Notice to Contractor from the Owner relative to any part of this Contract shall be in 

writing and shall be considered delivered and the service thereof completed when said 
notice is posted; by certified mail, return receipt requested to the said Contractor at its last 
given address, or delivered in person to said Contractor or its authorized representative on 
the Work. 

 
 
31.00 INTENTION OF THESE GENERAL CONDITIONS 
 
31.01 These General Conditions shall be applicable to all contracts entered into by and between 

the Owner and Contractors, except as may be altered or amended with the consent of the 
Owner, and/or provided for in the Special Conditions of each contract. Contractor shall be 
presumed to have full knowledge of these General Conditions which shall be applicable to 
all contracts containing these General Conditions, whether Contractor has obtained a copy 
thereof or not. 

 
 
32.00 SEVERABILITY 
 
32.01 If any one or more or part of any of the provisions contained herein and/or in the 

Specifications and Contract for the Work shall for any reason be held invalid, illegal or 
unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
any other provisions of this Agreement or attachment, but it shall be construed as if such 
invalid, illegal, or unenforceable provision or part of a provision had never been contained 
herein. 

 
32.02 CHANGING THESE CONDITIONS: Owner reserves the right to change or modify these 

General Conditions as it deems best, or as required by law. The General Conditions may 
also be modified for a particular project by the use of Special Conditions prior to the 
issuance of the Advertisement for Bid. However, once an advertisement for bid is made for 
any specific project, any changes to the General Conditions as they affect that specific 
project must be made in writing and issued via an addendum in accordance with State Law.   

 
 
33.00 LAW OF THE STATE OF LOUISIANA 
 
33.01 The Contract Documents shall be governed by the Law of the State of Louisiana. 

 
33.02 The Contractor agrees to pay reasonable attorney's fees and other reasonable attendant 

costs, in the event that it becomes necessary for the Owner to employ an attorney in order 
to enforce compliance with or any remedy relating to any covenants, obligations, or 
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conditions imposed upon the Contractor by this Agreement. Attorney fees shall be based 
upon the prevailing hourly rate of attorney rates in the private sector. In no case shall the 
hourly rate be less than $175.00 per hour. All attorney fees collected shall be paid the 
operating budget of the Office of the Parish President. 

 
33.03 The jurisdiction and venue provisions shall apply to all contractors, sureties, and 

subcontractors. The 22nd Judicial District for the Parish of St. Tammany shall be the court 
of exclusive jurisdiction and venue for any dispute arising from these General Conditions 
and/or any contract executed in conjunction with these General Conditions. All parties 
specifically waive any rights they have or may have for removal of any disputes to Federal 
Court, or transfers to different State District Court.   

 
33.04   Contractor warrants that it has and/or had received a copy of these General Conditions at 

all times material hereto; Contractor further agrees that it has read and fully and completely 
understands each and every condition herein. 

 
33.05 The property description will be more fully set out by an attached exhibit. 
 
33.06 The Contractor warrants that it has the requisite authority to sign and enter this agreement. 
 
33.07 It is specifically understood and agreed that in the event Contractor seeks contribution from 

the Parish or pursues its legal remedies for any alleged breach of this agreement by the 
Parish, then the following list of damages SHALL NOT BE RECOVERABLE BY 
CONTRACTOR. This list includes, but is not limited to: 
 

1. indirect costs and/or expenses; 
2. direct costs and/or expenses; 
3. time-related costs and/or expenses; 
4. award of extra days; 
5. costs of salaries or other compensation of Contractor’s personnel at 

Contractor’s principal office and branch offices; 
6. expenses of Contractor’s principal, branch and/or field offices; 
7. any part of Contractor’s capital expenses, including any interest on 

Contractor’s capital employed for the work; 
8. any other charges related to change orders; 
9. overhead and general expenses of any kind or the cost of any item not 

specifically and expressly included in Cost of Work. 
 
33.08 DEFAULT AND WAIVERS 
 

It is understood that time is of the essence. It is specifically understood between the parties 
that Contractor waives any and all notice to be placed in default by the Owner. This 
subsection shall supersede and prime any other subsection herein above that is in conflict. 
The Owner specifically reserves its right and specifically does not waive the requirement 
to be placed in default by the Contractor as per law. 
 

33.09 St. Tammany Parish Government contracts to be awarded are dependent on the available 
funding and/or approval by members designated and/or acknowledged by St. Tammany 
Parish Government. At any time St. Tammany Parish Government reserves the right to 
cancel the award of a contract if either or both of these factors is deficient. 

 
33.10 It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 
better to seek a resolution within the Parish system before resorting to outside agencies 
and/or litigation to resolve differences. All protests must be made in writing, and shall be 
concise and logically presented to facilitate review by the Parish. The written protest shall 
include: 

 
1. The protester’s name, address, and fax and telephone numbers and the solicitation, 

bid, or contract number; 
 
2. A detailed statement of its legal and factual grounds, including a description of the 

resulting prejudice to the protester; 
 

3. Copies of relevant documents; 
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4. All information establishing that the protester is an interested party and that the
protest is timely; and

5. A request for a ruling by the agency; and a statement of the form of relief requested.

The protest shall be addressed to Director of Procurement, St. Tammany Parish 
Government, P.O. Box 628, Covington, LA 70434. 

The protest review shall be conducted by the Parish Procurement Department. 

Only protests from interested parties will be allowed. Protests based on alleged solicitation 
improprieties that are apparent before bid opening, or the time set for receipt of initial 
proposals must be filed with and received by the Procurement Department BEFORE those 
deadlines. 

Any other protest shall be filed no later than ten (10) calendar days after the basis of the 
protest is known, or should have been known (whichever is earlier). 

The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 
that it is received by the Parish. The written response will be sent to the protestor via mail 
and, fax, if a fax number has been provided by the protestor. The protester can request 
additional methods of notification. 

Last day to submit questions and/or verification on comparable products will be no later 
than 2:00 pm CST, seven (7) working days prior to the opening date of the bid/proposal 
due date. Further any questions or inquires must be submitted via fax to 985-898-5227, or 
via email to Procurement@stpgov.org. Any questions or inquires received after the 
required deadline to submit questions or inquires will not be answered. 

mailto:Procurement@stpgov.org


 CORPORATE RESOLUTION 
EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF 
INCORPORATED. 
AT THE MEETING OF DIRECTORS OF ____________________________________ 
INCORPORATED, DULY NOTICED AND HELD ON _________________________, 
A QUORUM BEING THERE PRESENT, ON MOTION DULY MADE AND SECONDED. IT 
WAS: 
RESOLVED THAT _________________________________________, BE AND IS HEREBY 
APPOINTED, CONSTITUTED AND DESIGN ATED AS AGENT AND ATTORNEY-IN- 
FACT OF THE CORPORATION WITH FU LL POWER AND AUTHORITY TO ACT ON 
BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, CONCERNS 
AND TRANSACTIONS WITH THE PARISH OF ST. TAMMANY OR ANY OF ITS 
AGENCIES, DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT NOT 
LIMITED TO, THE EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, AFFIDAVITS, 
BONDS, SURETIES, CONTRACTS AND ACTS AND TO RECEIVE ALL PURCHASE 
ORDERS AND NOTICES ISSUED PURSUANT TO THE PROVISIONS OF ANY SUCH BID 
OR CONTRACT, THIS CORPORATION HEREBY RATIFYING, APPROVING, 
CONFIRMING, AND ACCEPTINGEACH AND EVERY SUCH ACT PERFORMED BY 
SAID AGENT AND ATTORNEY-IN-FACT. 

I HEREBY CERTIFY THE FOREGOING TO BE 
A TRUE AND CORRECT COPY OF AN 

   EXCERPT OF THE MINUTES OF THE ABOVE 
DATED MEETING OF THE BOARD OF 
DIRECTORS OF SAID CORPORATION, AND 
THE SAME HAS NOT BEEN REVOKED OR 
RESCINDED. 

SECRETARY-TREASURER 

________________________ 

DATE 

  ________________________ 
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Certificate of Insurance Instructions 

The below information is intended to guide Contractors on what information is needed to be listed 
on the Certificate of Insurance. All Insurance limit requirements can be found in Attachment D. 

• Certificate Holder – STPG must be listed as the certificate holder, and it must include our
address of:  P.O. Box 628, Covington, LA 70434

o Reason:  the certificate holder is where cancellations of coverage, or updated
certificates are mailed. If a vendor terminates a policy, we will be notified.

• Additional Insured – We must be named as an additional insured so that if there is a lawsuit
against the vendor for a project, their coverage will cover STPG as well if we are named in the
lawsuit.

o We must be named in the Description of Operations box – reason: there could be other
additional insureds, and we want to have no doubt that we are one of the additional
insureds.

o We must be named as additional insured on the following coverages:  General liability,
Auto Liability, Umbrella/Excess Liability, Environmental/Pollution Liability.

o Professional Liability policies do not allow for an additional insured by most carriers.

• Project Name & Contract # - We need this listed in the Description of Operations, again so that
if there is a lawsuit, we have proof that coverage was active for that project.

• Waiver of Subrogation – This can either be listed in the Description of Operations or checked off
in the appropriate columns.

From the Insurance Requirement form: 

Waiver of Subrogation: The Provider’s insurers will have no right of recovery or subrogation 
against the Parish of St. Tammany, it being the intention of the parties that all insurance 
policy(ies) so affected shall protect both parties and be the primary coverage for any and 
all losses covered by the below described insurance.   

• Owners Protective Liability (OPL) or (OCP) – Certificate of Insurance for OCP names St.
Tammany Parish Government as the Insured and the Certificate Holder.

• Sample of Certificate of Insurance (COI) can be found on page 2.

• Please refer to this section in the package labeled “Insurance Requirements” for limits required
for this project

Any questions regarding insurance requirements please contact the Risk Department at  
985-898-5226 or email riskman@stpgov.org

Section 10
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSR

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS

AUTOSAUTOS
NON-OWNED

HIRED AUTOS

SCHEDULEDALL OWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

TORY LIMITS
WC STATU-

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

St. Tammany Parish Government

P.O. Box 628

Covington, LA 70434

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Project Name:
Contract #:

(Name St. Tammany Parish Government as an additional insured).
.
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Bond No.:_____________________ 

CONTRACT AGREEMENT  

BETWEEN PARISH AND CONTRACTOR 

BY: ST. TAMMANY PARISH GOVERNMENT 
UNITED STATES OF 

AMERICA 

WITH: STATE OF LOUISIANA 

ST. TAMMANY PARISH 

This agreement is entered into this                      day of                                               , 

20___, by and between: «txtREQCompanyName», hereinafter called the "Contractor", whose 

business address is «txtREQAddress», «txtREQCity», «txtREQState» «txtREQZip» and the St. 

Tammany Parish Government, hereinafter called the "Parish", whose business address is P.O. 

Box 628, Covington, LA 70434 (collectively, the “Parties”) for «txtPROJECTNAME»  project. 

Witnessed that the Contractor and the Parish, in consideration of premises and the mutual 

covenants, consideration and agreement herein contained, agree as follows: 

Section 11
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1. SCOPE OF SERVICES 

The Contractor shall furnish all labor and materials and perform all of the work 

required to build, construct and/or complete in a thorough and workmanlike 

manner:  

«txtScopeSummary» 

 

2. CONSTRUCTION DOCUMENTS 

It is recognized by the Parties herein that said Construction Documents, including 

by way of example and not of limitation, the plans and Specifications, General 

Conditions, Supplementary General Conditions, any addenda thereto, the 

drawings (if any), and the bid, quote or other procurement documents impose 

duties and obligations upon the Parties herein, and said Parties thereby agree that 

they shall be bound by said duties and obligations.  For these purposes, all of the 

provisions contained in the aforementioned Construction Documents are 

incorporated herein by reference with the same force and effect as though said 

Construction Documents were herein set out in full.  Copies of the 

aforementioned Construction Documents are in the possession of both the 

Contractor and the Parish for reference. 
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3. TIME FOR COMPLETION 

The work shall be commenced on a date to be specified in a written order of the 

Parish and shall be completed within «intCompletionTime» calendar days from 

and after said date.  

 

4. COMPENSATION TO BE PAID TO THE CONTRACTOR 

The Parish will pay and the Contractor will accept in full consideration for the 

performance of the Contract the sum of «curREQGrandTotal» dollars. 

 

5. PERFORMANCE AND PAYMENT BOND  

To these presents personally came and intervened ____________________,  
            (Name of Attorney in Fact) 
herein acting for ___________________________, a corporation organized 
                 (Surety)                           
and existing under the laws of the State of                               , and duly authorized 

to transact business in the State of Louisiana, as surety, who declared that having 

taken cognizance of this Contract and of the Construction Documents mentioned 

herein, he hereby in his capacity as its Attorney in Fact obligates his company, as 

surety for the said Contractor, unto the said Parish, up to the sum of 

«curREQGrandTotal».  The condition of this performance and payment bond 
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shall be that should the Contractor herein not perform the Contract in accordance 

with the terms and conditions hereof, or should said Contractor not fully 

indemnify and save harmless the Parish from all costs and damages which he may 

suffer by said Contractor's non-performance or should said Contractor not pay all 

persons who have fulfilled obligations to perform labor and/or furnish materials 

in the prosecution of the work provided for herein, including by way of example, 

workmen, laborers, mechanics, and furnishers of materials, machinery, 

equipment and fixtures, then said surety agrees and is bound to so perform the 

Contract and make said payment(s). 

 

Contractor and Parish specifically agree to and recognize (1) the statutory 

employer relationship existing between the Parish and any employees performing 

work under this Contract as employees of the Contractor or employees of the 

“Sub-Contractor”, and (2) that the work performed by the employees of the 

Contractor and the employees of the “Sub-Contractor” is part of the Parish’s 

business, occupation or trade and is essential to the ability of the Parish to 

generate their products or services, all of which is in accordance with LSA-R.S. 

23:1061, and as may be amended. 
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6. LIABILITY AND INDEMNIFICATION 

A. Duty to Defend 

Upon notice of any claim, demand, suit, or cause of action against the Parish, 

alleged to arise out of or be related to this Contract, Contractor shall investigate, 

handle, respond to, provide defense for, and defend at its sole expense, even if 

the claim, demand, suit, or cause of action is groundless, false, or fraudulent.  The 

Parish may, but is not required to, consult with or assist the Contractor, but this 

assistance shall not affect the Contractor’s obligations, duties, and responsibilities 

under this section. Contractor shall obtain the Parish’s written consent before 

entering into any settlement or dismissal. 

 

B. Contractor Liability 

Contractor shall be liable without limitation to the Parish for any and all injury, 

death, damage, loss, destruction, damages, costs, fines, penalties, judgments, 

forfeitures, assessments, expenses (including attorney fees), obligations, and 

other liabilities of every name and description, which may occur or in any way 

arise out of any act or omission of Contractor, its owners, agents, employees, 

partners or subcontractors. 
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C. Force Majeure 

It is understood and agreed that neither party can foresee the exigencies beyond 

the control of each party which arise by reason of an Act of God or force majeure; 

therefore, neither party shall be liable for any delay or failure in performance 

beyond its control resulting from an Act of God or force majeure. The Parish shall 

determine whether a delay or failure results from an Act of God or force majeure 

based on its review of all facts and circumstances. The parties shall use reasonable 

efforts, including but not limited to, use of continuation of operations plans 

(COOP), business continuity plans, and disaster recovery plans, to eliminate or 

minimize the effect of such events upon the performance of their respective duties 

under this Contract. 

 

D. Indemnification 

 Contractor shall fully indemnify and hold harmless the Parish, without 

limitation, for any and all injury, death, damage, loss, destruction, damages, costs, 

fines, penalties, judgments, forfeitures, assessments, expenses (including 

attorney fees), obligations, and other liabilities of every name and description, 

which may occur or in any way arise out of any act or omission of Contractor, its 
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owners, agents, employees, partners or subcontractors. The Contractor shall not 

indemnify for the portion of any loss or damage arising from the Parish’s act or 

failure to act.    

 

E. Intellectual Property Indemnification 

Contractor shall fully indemnify and hold harmless the Parish, without limitation, 

from and against damages, costs, fines, penalties, judgments, forfeitures, 

assessments, expenses (including attorney fees), obligations, and other liabilities 

in any action for infringement of any intellectual property right, including but not 

limited to, trademark, trade-secret, copyright, and patent rights.  

 

When a dispute or claim arises relative to a real or anticipated infringement, the 

Contractor, at its sole expense, shall submit information and documentation, 

including formal patent attorney opinions, as required by the Parish.  

 

If the use of the product, material, service, or any component thereof is enjoined 

for any reason or if the Contractor believes that it may be enjoined, Contractor, 

while ensuring appropriate migration and implementation, data integrity, and 
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minimal delays of performance, shall at its sole expense and in the following 

order of precedence: (i) obtain for the Parish the right to continue using such 

product, material, service, or component thereof; (ii) modify the product, 

material, service, or component thereof so that it becomes a non-infringing 

product, material, or service of at least equal quality and performance; (iii) 

replace the product, material, service, or component thereof so that it becomes a 

non-infringing product, material, or service of at least equal quality and 

performance; or, (iv) provide the Parish monetary compensation for all payments 

made under the Contract related to the infringing product, material, service, or 

component, plus for all costs incurred to procure and implement a non-infringing 

product, material, or service of at least equal quality and performance. Until this 

obligation has been satisfied, the Contractor remains in default.  

 

The Contractor shall not be obligated to indemnify that portion of a claim or 

dispute based upon the Parish’s unauthorized: i) modification or alteration of the 

product, material or service; ii) use of the product, material or service in 

combination with other products not furnished by Contractor; or, iii) use of the 
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product, material or service in other than the specified operating conditions and 

environment.  

 

7. MODIFICATION OF CONTRACT TERMS 

Provided that any alterations which may be made in the terms of the Contract or 

in the work to be done under it, or the giving by the Parish of any extensions of 

time for the performance of the Contract, or any other forbearance on the part of 

either the Parish or the Contractor to the other shall not in any way release the 

Contractor or the Surety from their liability hereunder, notice to the Surety of any 

such alterations, extensions or other forbearance being hereby waived. 

 

8. TERMINATION, CANCELLATION, AND SUSPENSION 
 

A. Termination  
 

The term of this Contract shall be binding upon the Parties hereto until the work has been 

completed by the Provider and accepted by the Parish, and all payments required to be 

made to the Provider have been made.  But, this Contract may be terminated upon thirty 

(30) days written notice under any or all of the following conditions: 
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1) By mutual agreement and consent of the Parties hereto; 
 

2) By the Parish as a consequence of the failure of the Provider to comply with the 

terms, progress, or quality of the work in a satisfactory manner, proper allowances 

being made for circumstances beyond the control of the Provider; 

 
3) By either party upon failure of the other party to fulfill its obligations as set forth 

in this Contract; 

 
4) By the Parish with less than thirty (30) days’ notice due to budgetary reductions 

and changes in funding priorities by the Parish; 

 
5) In the event of the abandonment of the project by the Parish. 

 
Upon termination, the Provider shall be paid for actual work performed prior to the 

Notice of Termination, either based upon the established hourly rate for services actually 

performed, or on a pro-rata share of the basic fee based upon the phase or percentage of 

work actually completed, depending on the type of compensation previously established 

under this Contract. 
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Upon Termination, the Provider shall deliver to the Parish all original documents, notes, 

drawings, tracings, computer files, and other files pertaining to this Contract or the Work 

performed, except for the Provider’s personal and administrative files. 

 
B. Cancellation  

The continuation of this Contract is contingent upon the appropriation of funds to fulfill 

the requirements of the Contract by the Parish. If the Parish fails to appropriate sufficient 

monies to provide for the continuation of this or any other Contract, or if such 

appropriation is reduced by the veto of Parish President by any means provided in the 

appropriations Ordinance to prevent the total appropriation for the year from exceeding 

revenues for that year, or for any other lawful purpose, and the effect of such reduction 

is to provide insufficient monies for the continuation of the Contract, the Contract shall 

terminate on the date of the beginning of the first fiscal year for which funds are not 

appropriated. It is understood and agreed that paragraph (9)(C) below may preempt this 

paragraph, all at the exclusive and unilateral option of the Parish.   

 

C. Suspension 

Should the Parish desire to suspend the work, but not definitely terminate the Contract, 

the Parish shall supply the Provider with thirty (30) days’ notice.  The Parish will also 
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supply Provider thirty (30) days’ notice that the work is to be reinstated and resumed in 

full force.  Provider shall receive no additional compensation during the suspension 

period.  The Parties may revisit the terms of this Contract during the suspension period.  

The suspension shall not exceed six (6) months, unless mutually agreed upon between 

the Parties. 

D. Failure to complete or deliver within the time specified or to provide the services as 

specified in the bid or response will constitute a default and may cause cancellation of 

the contract. Where the Parish has determined the contractor to be in default. The Parish 

reserves the right to purchase any or all products or services covered by the contract on 

the open market and to charge the contractor with the cost in excess of the contract price. 

Until such assessed charges have been paid, no subsequent bid or response from the 

defaulting contractor will be considered. 

 

E. In the event of a default and/or breach of this agreement and this matter is forwarded to 

legal counsel, then the prevailing party may be entitled to collect a reasonable attorney 

fees and all costs associated therewith whether or not litigation is initiated. Attorney fees 

shall be based upon the current, reasonable prevailing rate for counsel in the private 
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sector. The Parties agree to be responsible for such attorney fees, together for all with 

legal interest from date of agreement breach, plus all costs of collection. 

 

F. Termination or cancellation of this agreement will not affect any rights or duties arising 

under any term or condition herein.  

 
G. As to the filing of voluntary or involuntary bankruptcy by Provider, Provider agrees that 

if any execution or legal process is levied upon its interest in this Contract, or if any liens 

or privileges are filed against its interest, or if a petition in bankruptcy is filed against it, 

or if it is adjudicated bankrupt in involuntary proceedings, or if it should breach this 

Contract in any material respect, the Parish shall have the right, at its unilateral option, 

to immediately cancel and terminate this Contract. In the event that Provider is placed in 

any chapter of bankruptcy, voluntarily or involuntarily, or otherwise triggers any 

provision of the preceding sentence herein, it is understood and agreed that all materials, 

goods and/or services provided shall be and remain the property of the Parish. All rights 

of Provider as to goods, wares, products, services, materials and the like supplied to 

Parish shall be deemed forfeited. 
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9. RECORDATION OF CONTRACT 

Contractor authorizes Parish to deduct from any payment due herein costs and 

service fees for recordation of this Contract in full or an excerpt hereof, or any 

revisions or modifications thereof as required by law.  

 

10. AUTHORITY TO ENTER CONTRACT 

The undersigned representative of Contractor warrants and personally guarantees 

that he/she has the requisite and necessary authority to enter and sign this Contract 

on behalf of the corporate entity, partnership, etc.  The undersigned Parties 

warrant and represent that they each have the respective authority and permission 

to enter this Contract.  In the event that Contractor is a member of a corporation, 

partnership, L.L.C., L.L.P., or any other juridical entity, the Parish requires, as an 

additional provision, that Contractor supply a certified copy of a corporate 

resolution authorizing the undersigned to enter and sign this Contract. Another 

option to fulfill this additional provision he/she can supply Louisiana Secretary 

of State Business filings confirming that he/she is a managing member of a 



Bond No.:_______________________ 

«txtProjectName/ContractNumber» 
Page 15 of 16 

corporation, partnership, L.L.C., L.L.P., or any other juridical entity which 

authorizes the undersigned to enter and sign this Contract. 

In Witness thereof, the Parties hereto on the day and year first above written have 

executed this Contract in One (1) counterparts, each of which shall, without proof or 

accountancy for the other counterparts, be deemed an original thereof. 

____________________________________ 
Signature 

____________________________________ 
Print Name 

 

WITNESSES: CONTRACTOR: 

______________________________________ 
Signature 

______________________________________ 
Print Name 

______________________________________ 
Title 

_______________________ 
Date 

____________________________________ 
Signature 

____________________________________ 
Print Name 
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____________________________________ 
Signature 

 
____________________________________ 
Print Name 
 

 
____________________________________ 
Signature 

 
____________________________________ 
Print Name 
 
 

 

 

WITNESSES:  ST. TAMMANY PARISH 
GOVERNMENT: 

_______________________________________ 

Michael B. Cooper 
Parish President 

 
________________________ 
Date 

APPROVED BY:   

 

(Surety) 
 

Signature 

Print Name 

 
_________________________________ 
Assistant District Attorney- Civil 
Division 
 
____________________ 
Date 
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DIVISION 01 – GENERAL REQUIREMENTS 

GR-01 SUMMARY OF WORK 

PART 1 GENERAL 

1.01 APPLICATION 

A. The General Contractor and all Subcontractors shall familiarize themselves with
the Bidding Requirements and Division 01 – General Requirements, Division 02
– Standard Items, and shall comply with all parts of these documents pertinent to
the Work.

1.02 PROJECT LOCATION 

A. W-15 Diversion Canal in Slidell between the W-15 Canal and connecting to the
Reine Canal. Approximate coordinates for the project are 30°17’35”N and
89°44’32”W.

1.03 ACCESS 

A. The project site may be accessed off of the I-10 service road. The access road
circulating the French Branch Pond may be utilized in either direction. Any
modification or damage to existing features shall be repaired, replaced, or
returned to the same or better condition as prior to construction as determined by
the Owner. If Contractor wishes to use an alternative route, it should be
requested in the Pre-Construction meeting and evaluated by the Engineer for
approval.

1.04 WORK COVERED BY CONTRACT DOCUMENTS 

A. The completed Work will provide Owner with 850 linear feet of the diversion
canal from the W-15 Canal to the Reine Canal.  The Work includes, but is not
limited to, the following items:

1. Sediment and erosion control including but not limited to mulching,
temporary vegetation, sediment basin construction and maintenance, silt
fence, and temporary and permanent slope protection matting.

2. Any and all dewatering activities to facilitate construction & management of
sediment during excavation and grading activities.

3. Grading activities including but not limited to the excavation & removal of
material for the construction of the diversion canal; placing excavated
material where permitted in the Plans or hauling material offsite to dispose
of in a lawful manner.

4. Installation of temporary drainage structures as required to perform the
Work.

-- END OF SECTION -- 
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GR-02.1 & 02.2 CONSTRUCTION SURVEY AND LAYOUT 

PART 1 GENERAL 

1.01 DESCRIPTION OF WORK INCLUDED 

A. The Contractor will be responsible for establishing all lines and grades and
staking out all work on this project. The Engineer will furnish baseline reference
points and benchmarks for use by the Contractor to establish horizontal and
vertical controls.

B. The Contractor shall furnish all of the materials, labor and equipment necessary
to perform the Pre-Construction and As-Built surveys of the various construction
components shown in the Plans and as outlined in these Specifications.  All
surveys shall be performed by personnel who are approved by the Engineer and
under the direct supervision of a professional surveyor licensed in the state of
Louisiana.  Survey data shall reference the North American Datum of 1983 (NAD
83), Louisiana South Zone, U. S. Survey Feet, and the North American Vertical
Datum of 1988 (NAVD 88), Geoid 12B, U. S. Survey Feet or most recent vertical
datum as approved by Engineer.  Contractor shall provide the details for the
survey stakeout and layout in the Work Plan.

1.02 QUALIFICATIONS 

A. Registered professional engineer or registered land surveyor of the discipline
required for the specific service of the Project, licensed in the State of Louisiana
and acceptable to the Owner.

1.03 SURVEY REFERENCE POINTS 

A. The base topographic and bathymetric survey used for the design of the W-15
Diversion was prepared by Duplantis Design Group, PC Survey in May 2023.

B. Horizontal and vertical control points for the Project should be those designated
on the Drawings.  Contractor shall locate, verify, and protect existing survey
control points prior to starting work. Contractor shall establish additional
benchmarks as needed to perform pre-construction and as-built surveys.

1.04 DELIVERABLES 

A. The Preconstruction and As-Built Surveys shall be delivered to the Engineer.
Three copies all surveys shall be provided on 11” X 17” paper and one digital
copy provided in AutoCAD or an approved equal.  All surveys shall be stamped
by a professional surveyor licensed in the State of Louisiana.  The As-Built
Survey shall incorporate all field changes, change orders, and quantities of
materials placed.  All revisions shall be shown in red and be easily
distinguishable from the original design.

B. Digital copies of all survey point files shall be included with the Preconstruction
and As-Built Surveys and shall contain the following information:
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1. Point number

2. Northing (NAD 83 US FT)

3. Easting (NAD 83 US FT)

4. Elevation (NAVD 88 FT)

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION  

3.01 CONSTRUCTION LAYOUT 

A. The Contractor shall employ sufficient qualified engineering personnel
experienced in layout and construction of highways and bridges to correctly
establish and keep complete and comprehensive notebook records of all lines
and grades necessary form initial layout to final acceptance. The Contractor will
be liable for the accuracy of the initial layout and all subsequent alignment and
elevations and shall, at his own expense, rebuild, repair or make good any
portion of the work found to be incorrectly positioned either horizontally or
vertically at any time before final acceptance. The Contractor shall notify the
Engineer immediately of any apparent error in the plans.

B. The Contractor shall number notebooks for complete and comprehensive
recording of all lines and grades. These notebooks shall be provided to the
Engineer and shall be properly indexed and cross-referenced by the Contractor
for as-built data. The Contractor will be responsible for providing a marked-up set
of prints showing as-built conditions, and an as-built survey as detailed in the As-
Built Survey work item.

C. The Engineer may, at his option, make either spot or complete checks of all
construction alignment and grades to determine the correctness of the
Contractor’s work. However, these checks by the Engineer will not relieve the
Contractor of his responsibility for constructing the work in the positions and to
the elevations shown on the plans or approved revisions thereto. All
measurements for determination of pay quantities will be plan dimension unless
amended by field instruction.

3.02 PRE-CONSTRUCTION SURVEY 

A. The Pre-Construction Survey shall be used to verify the existing conditions at the
Project Site, make modifications or adjustments to the various project features as
deemed necessary by the Engineer and lay out the Work. The Preconstruction
Survey shall show the existing topography and project features in plan and profile
format using elevations, coordinates, contours, lines and grades.  All contours
shall be represented using ±0.5 foot vertical intervals. The Pre-construction
Survey shall also show the quantities of all constructed project features which are
determined by a method that is approved by the Engineer, such as the average-
end-area or AutoCAD.



DDG PROJECT #20-826 
STP. PROJECT #EN19000238 

W-15 DIVERSION CANAL  CONSTRUCTION SURVEY AND LAYOUT 
October 23, 2023  12- GR-02 -7 

B. The Pre-Construction Survey shall be performed after the Pre-Construction 
Conference and prior to construction.  The Contractor shall notify the Engineer a 
minimum of 48 hours prior to beginning the Pre-Construction Survey.  The Pre-
Construction Survey shall be submitted to the Engineer and approved prior to 
initiation of construction. 

C. Temporary Bench Marks (TBM):  The Contractor shall install TBM(s) as 
necessary to perform all surveys. Horizontal and vertical coordinates shall be 
determined for all TBMs installed. The Contractor shall maintain the TBMs for the 
duration of the Work.  In the event that a TBM is disturbed or destroyed, the TBM 
shall be repaired or reinstalled by approved personnel at the expense of the 
contractor. 

D. The topography of the W-15 Diversion Canal, and other features to be surveyed 
as shown on sheet C-1.1, shall be surveyed along the transects along station 
shown on the Plans. In addition to the stationing shown on the Plans, Contractor 
shall survey existing topography at the location of the proposed diversion canal 
embankment top and toe in a north-south direction. Ground elevations and 
coordinates shall be recorded at 10 foot intervals along transects or at changes 
in elevation greater than 0.5 feet. Transects shall be surveyed to 20’ beyond the 
limits of construction, or as shown on the Plans. Both tops, toes, and centerline 
of the adjacent Reine and W-15 Canals shall be surveyed within the limits of 
construction. 

3.03 PROGRESS SURVEYS 

A. Bid Alternate #1: For completion or partial completion of onsite disposal, the 
Contractor shall execute the progress survey to obtain the balance of excavated 
material and submit to the Engineer for approval. The data shall be submitted via 
format consistent with these specifications and shall be attached with the pay 
application for validation by the Engineer. Invalid or incomplete survey data will 
warrant delay of approval to the following pay application. The Engineer shall 
review and approve progress survey data within seven (7) business days 
following submission of the data. 

3.04 AS-BUILT SURVEYS 

A. The As-Built Survey shall be used for final payment of the W-15 Diversion Canal 
excavation and placement of spoil material within French Branch Pond and to 
make modifications or adjustments as deemed necessary by the Engineer.  The 
As-Built Surveys shall show all constructed project features by overlaying the 
accepted Process Surveys onto the Preconstruction Survey using elevations, 
coordinates, contours, lines and grades.  All contours shall be represented using 
±0.5 foot intervals.  The As-Built Survey shall also show the quantities of all 
constructed project features which are determined by a method that is approved 
by the Engineer, such as AutoCAD. 

B. The diversion canal transects shall be surveyed in the same manner as the pre-
construction survey but include the top, toe, and centerline of the constructed 
diversion canal along the transects shown on the Plans and capture elevation 
changes greater than 0.5 feet. 
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C. Bid Alternate #1: The spoil placed within the French Branch Pond where 
specified on the plans up to elevation +7.00 NAVD88 shall be surveyed at 10 foot 
intervals along the transects shown on the Plans sheet C-1.1. 

D. The transects across the existing concrete weir and proposed rip-rap area shall 
be surveyed at 10 foot intervals along the transects shown on the Plans sheet C-
1.1. 

E. Final payment will not be received until the As-Built Survey and Work have been 
accepted by the Engineer.  The As-Built Survey shall also include the following 
items: 

1. W-15 Diversion Canal 
a. Elevations to be taken along the same transects as the pre-con and 

process surveys. 
b. As-built survey shall include identification of all project features 

including rip-rap, maintenance access roads, storm pipe, etc. 
 

 PART 4 MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for payment of Base Bid Item No. GR-02.1, Construction Survey 
and Layout (Haul Offsite), shall be on a lump sum basis.  

B. Measurement for payment of Bid Alternate #1 Item No. GR-02.2 Construction 
Survey and Layout (Onsite Disposal), shall be on a lump sum basis. 

4.02 PAYMENT 

A. Payment for Bid Item No GR-02.1, Construction Survey and Layout, shall be 
made at the contract lump sum price.  Forty percent (40%) of the lump sum price 
for Surveying will be paid to the Contractor upon completion of the Pre-
construction Survey.  The remaining sixty percent (60%) will be paid to the 
Contractor upon approval of the As-built Survey by the Engineer. Payment shall 
constitute full compensation for personnel, equipment, supplies, and other 
incidentals related to this item of work.   

B. Payment for Bid Item No GR-02.2, Construction Survey and Layout (Onsite 
Disposal), shall be made at the contract lump sum price. Forty percent (40%) of 
the lump sum price for Surveying will be paid to the Contractor upon completion 
of the Pre-construction Survey.  The remaining sixty percent (60%) will be paid to 
the Contractor upon approval of the As-built Survey by the Engineer. Payment 
shall constitute full compensation for personnel, equipment, supplies, and other 
incidentals related to this item of work. 

1. No partial payment will be made for progress surveys. 
 

-- END OF SECTION -- 
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GR-03 SUBMITTAL PROCEDURES 

 

 PART 1 GENERAL 

1.01 DESCRIPTION 

A. Engineering data covering all equipment and fabricated materials to be furnished 
under this contract shall be submitted to the Engineer for review after the 
contractor verifies all applicable field measurements, quantities, dimensions, 
performance criteria, etc. This data shall include drawings and descriptive 
information in sufficient detail to show the kind, size, arrangement, and operation 
of component materials and devices; the external operation of connections, 
piping diagrams; performance characteristics and capacities; and dimensions 
and clearances needed for installation and correlation with other materials and 
equipment. If manufacturer's standard drawings are submitted, modify and delete 
information which is not applicable to the Work. The Engineer will not be required 
to review incomplete submittals. 

 
B. All submittals, regardless of origin, shall be stamped with the approval of 

Contractor and identified with the name and number of this contract, Contractor's 
name, date, and references to applicable specification paragraphs and Contract 
Drawings. By approving Submittals, Contractor represents that he has 
determined and verified all materials, field measurements and field construction 
criteria related thereto and that he has checked and coordinated the information 
within the submittal with the requirements of the Work. Each submittal shall 
indicate the intended use of the item in the Work. When catalog pages are 
submitted, applicable items shall be clearly identified. The current revision, issue 
number, and date shall be indicated on all drawings and other descriptive data. 
Submittals shall reference sheet and/or section numbers of the Contract 
Documents to which they relate. 

 
C. All deviations from the Contract Documents shall be specifically and clearly 

identified on each submittal and shall be tabulated in Contractor's letter of 
transmittal. Such submittals shall, as pertinent to the deviation, indicate essential 
details of all changes proposed by Contractor (including modifications to other 
facilities that may be a result of the deviation) and all required piping and wiring 
diagrams. 

 
D. Contractor shall accept full responsibility for the completeness of each 

submission, and, in the case of a resubmission, shall verify that all exceptions 
previously noted by Engineer have been taken into account. In the event that 
more than one resubmission is required because of failure of Contractor to 
account for exceptions previously noted, Contractor shall reimburse Owner for 
the charges of Engineer for review of the additional resubmission. 
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E. Any need for more than one resubmission, or any other delay in obtaining 
Engineer's review of submittals, will not entitle Contractor to extension of the 
Contract Time unless delay of the Work is directly caused by a change in the 
Work authorized by a Change Order or by failure of Engineer to return any 
submittal within 28 calendar days after its receipt in the Engineer's office. 

F. Engineer's review of drawings and data submitted by Contractor will cover only 
general conformity to the Contract Documents. Engineer's review does not 
indicate a thorough review of all dimensions, quantities, and details of the 
material, equipment, device, or item shown. Engineer's review of submittals shall 
not relieve Contractor from responsibility for errors, omissions, or deviations, nor 
responsibility for compliance with the Contract Documents. 

G. Six (6) copies of each drawing and necessary data shall be submitted to 
Engineer.  Engineer will not accept submittals from anyone but Contractor. 
Submittals shall be consecutively numbered in direct sequence of submittal and 
without division by subcontracts or trades. Resubmittals shall bear the number of 
the first submittal followed by a letter (A, B, etc.,) to indicate the sequence of the 
resubmittal. 

H. When the drawings and data are returned marked REJECTED or REVISE AND 
RESUBMIT, the corrections shall be made as required, as noted thereon, and as 
indicated by Engineer and corrected copies shall be resubmitted. Commence no 
portion of work requiring submittals until submittal has been approved by 
Engineer. 

I. When corrected copies are resubmitted, Contractor shall, in writing, direct 
specific attention to all revisions and shall list separately any revisions made 
other then those called for by Engineer on previous submissions. Resubmittals 
shall be clearly and obviously labeled as such. 

J. When the drawings and data are returned marked REVIEWED or REVIEWED 
AS NOTED, no additional copies need be furnished. Contractor is responsible for 
distributing copies to his subcontractors and material suppliers. 

 
1.02 SAMPLES 

A. Samples shall be of sufficient size and quantity to: 

1. Clearly illustrate the functional characteristics of the product with integrally 
related parts and attachment devices. 

2. Clearly illustrate the full range of color texture, and pattern. 
3. Serve as a sample for testing. 
 

B. Label each sample with identification required for transmittal letter. 

1.03 SCHEDULE OF MAJOR EQUIPMENT 

A. The Proposal Form may include a list of the major items of Equipment to be 
furnished and installed on this project. Each Bidder shall state in the space 
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provided in the Proposal Form the name of the manufacturer of the equipment he 
proposes to use. Only one manufacturer shall be listed for each item. The 
successful bidder shall be bound to furnish the particular equipment listed in his 
proposal and no substitutions will be permitted unless the substitution meets the 
requirements of the contract and is specifically approved in writing by the Owner. 

B. Where manufacturers of this major equipment are mentioned in the specifications 
followed by the words "or approved equal" any substitution equipment shall be 
submitted for the Engineer's review. Performance specifications where no 
manufacturer is mentioned do not require prior review. Structural, electrical and 
mechanical changes to suit the equipment bid will be the responsibility of, and 
paid for by, the Contractor. 

1.04 EQUIPMENT CONFIGURATIONS 

A. The indicated sizes of equipment shown on the plans and specified herein 
represent sizes that were used for the design. In the event the Contractor, 
supplier, or manufacturer changes the size of the equipment, the changes to the 
adjacent equipment, piping, or required additional wiring in order to provide for 
adaptation of equipment to the project shall be coordinated by the Contractor and 
shall be called to the attention of the Engineer at the time of the affected 
submittal. Any expense incurred in changing equipment sizes shall be borne by 
the Contractor. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 AGREEMENT IN PRODUCTION OF SUBMITTALS 

A. Contractor agrees that Shop Drawing Submittals processed by the Engineer are 
not Change Orders; that the purpose of Shop Drawing Submittals by the 
Contractor is to demonstrate to the Engineer that the Contractor understands the 
design concept, that he demonstrates his understanding by indicating which 
equipment and material he intends to furnish and install and by detailing the 
fabrication and installation methods he intends to use. Contractor further agrees 
that if deviations, discrepancies, or conflicts between Shop Drawing Submittals 
and the contract documents in the form of design drawings and specifications are 
discovered either prior to or after Shop Drawing Submittals are processed by the 
Engineer, the design drawings and specifications shall control and shall be 
followed. 

 PART 4 – MEASUREMENT AND PAYMENT 

A. No separate measurement and payment shall be made for this Section.  The 
work specified herein shall be considered incidental to other items of Work, the 
cost of which shall be incorporated therein.   

 

-- END OF SECTION -- 
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DIVISION 02- STANDARD ITEMS 

ITEM 201-01-00100 CLEARING AND GRUBBING  

 PART 1 – GENERAL 

1.01 SCOPE 

A. Clear, grub, and remove vegetation and debris except such items that are 
designated to remain or to be removed under other pay items. Cut trees, logs, 
brush, stumps and debris; excavate and remove stumps, roots, submerged logs, 
snags, and other vegetative or objectionable material; dispose removed material 
in accordance with LSSRB 202.02; and clean the area within the limits of 
construction.   

B. Clearing shall be performed within the limits of the construction for the proposed 
diversion canal area. No clearing or grubbing is allowed within the 30’ landscape 
buffer on the east side of the proposed diversion canal as shown on the Plans. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 CLEARING AND GRUBBING 

A. Any clearing within the project limits required to construct the proposed 
improvements as shown in the Plans including but not limited to: tree removal, 
shrub removal, debris removal, etc. 

B. Clearing shall not commence until the pre-construction survey is completed and 
approved by the Engineer unless otherwise notified by the Owner or Engineer. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 201-01-00100, Clearing and Grubbing, shall be 
measured by the Lump Sum.  

4.02 PAYMENT 

B. Payment for Bid Item No. 201-01-00100, Clearing and Grubbing, shall be made 
at the Contract Lump Sum unit price. Payment shall constitute labor, equipment, 
outside services, and other incidentals related to this item of Work.   

 

-- END OF SECTION -- 
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ITEM 202-01-00100 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Item involves any relocation of utilities and including but not limited to 
telecommunication pedestals, guide wires, utility poles, etc. and shall be 
coordinated with the respective utility provider prior to commencement of 
construction.  

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Any structures, utilities, or miscellaneous obstructions shall be removed or 
relocated in a permitted, lawful manner. If utility relocation is necessary, the 
Contractor shall be responsible for coordination with the respective utility 
provider. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 202-01-00100, Removal of Structures and 
Obstructions shall be on a Lump Sum basis.   

4.02 PAYMENT 

B. Payment for Bid Item No. 202-01-00100, Removal of Structures and Obstructions 
shall be made on a Lump Sum basis.  Payment shall constitute labor, equipment, 
outside services, and other incidentals related to this item of Work.   

 

-- END OF SECTION -- 
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ITEM 203-01-00101 & 203-01-00102 GENERAL EXCAVATION/DREDGING 

  

 PART 1 – GENERAL 

1.01 SCOPE 

A. The scope of work required for General Excavation involves the excavation of 
material for the Drainage Canal and any other miscellaneous excavation required 
to complete the Work as shown on the Plans.  

B. The material may either be hauled offsite as measured by Base Bid Item 203-01-
00101 or disposed of onsite within the permitted area as shown on the Plans as 
measured by Bid Alternate #1 Item 203-01-00102. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 CANAL DREDGING & ACCESS (BASE BID AND ALTERNATE #1 BID) 

A. The excavation required to construct the diversion canal shall be sequenced to 
minimize the need for dewatering and allow adequate time for the embankment 
to be stabilized via respective erosion control measures. 

B. For site access, Contractor may enter from I-10 Service Road and the existing 
maintenance access road around the French Branch Pond shall be utilized. Any 
damage to the existing access road shall be repaired to the same or better 
condition prior to initiation of construction. The contractor shall record high-
definition video of all local streets and private access roads, including French 
Branch Pond maintenance Access road, and provide the video to the Engineer in 
.MP4 format prior to construction. 

C. For access to the proposed diversion canal a crossing of the Reine Canal will be 
required. Contractor shall include proposed Reine Canal crossing plan in the 
Work Plan. Temporary culvert(s), temporary timber piles and bridge, or other 
temporary infrastructure for crossing the Reine Canal may be utilized within the 
limits of construction so long as the full hydraulic flow capacity of the Reine is 
maintained at all times. 

3.02 BASE BID 

A. All material should be hauled off-site and disposed of in a permitted, lawful 
manner. 

3.03 BID ALTERNATE #1 

A. An estimated volume of +/- 4000CY of material will be disposed of within the 
template shown on the plans within the existing French Branch Pond. If Bid Alt. 
#1 is selected, the +/- 4000CY will be considered as a deduction from the Base 
Bid total quantity. 
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B. No material shall be placed above elevation +7.00’ NAVD88 within the limits of 
the permitted onsite disposal area as shown on the Plans. 

C. Due to the susceptibility of the pond to wet conditions, the Contractor must 
complete the onsite disposal portion of work prior to hauling any material offsite. 
Dewatering of the pond may is permitted during onsite disposal and should be 
considered incidental to the Work. 

D. Upon completion of onsite disposal, Contractor shall execute a progress survey 
as shown on sheet C-1.1 in the Plans and as stated in these specifications to 
verify the balance of material that was excavated from the proposed diversion 
canal area and placed within the onsite disposal area so it may be measured for 
payment per Cubic Yard.  

E. If excessively wet weather is experienced during onsite disposal causing the 
inability to work within the French Branch Pond, the Contractor shall execute the 
progress survey to obtain the balance of excavated material and submit to the 
Engineer for approval. Once the progress survey is approved by Engineer, the 
Contractor may proceed with excavation and offsite disposal until otherwise 
notified by the Engineer that onsite disposal may resume.  

F. No additional Contract time will be awarded due to wet conditions during onsite 
disposal placement. 

G. Contractor may utilize any excavated onsite material free from deleterious 
materials such as stumps, roots, timber, etc. to place within the onsite disposal 
area. 

H. Any disturbed areas within the existing French Branch Pond shall be repaired to 
the same or better condition as prior to construction as deemed suitable 
consistent with the lines and grades of the pre-construction survey. 

1. Timber mats, or approved equal, may be temporarily placed within the 
limits of construction to minimize impact to existing site features. 
 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Base Bid Item No. 203-01-00101, General 
Excavation/Dredging, shall be measured by the Cubic Yard as produced by the 
pre-construction vs. as-built survey comparison. 

1. Measurement for progress payment on the Base Bid may be justified via 
average-end-area method. Cubic Yard measurement must be confirmed 
with survey data in accordance with these specifications in the as-built 
survey and determination of final quantity for payment will be by the 
Engineer based on that survey data. Any difference in quantity will be 
balanced based on the as-built survey for measurement of General 
Excavation. 
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B. If Bid Alternate #1 is selected, measurement for Bid Alt. #1 Item No. 203-01-
00102, General Excavation/Dredging shall be measured by the Cubic Yard as 
produced by the pre-construction vs. progress (or As-Built) survey comparison.  

1. Measurement for progress payment on the Bid Alternate #1 (Onsite 
Disposal) shall be justified with survey data in accordance with these 
specifications. Average End Area method is not acceptable for 
measurement or payment of Bid Alternate #1. 
 

C. If it is determined by the Engineer that material is placed above the specified 
elevation or outside the area specified in the Plans, the Contractor will be 
required to remove the excess material and be hauled off at no cost to the 
Owner. 

4.02 PAYMENT 

A. Payment for the accepted quantities will be made at the Contract unit price per 
Cubic Yard, which includes furnishing equipment, labor, and materials necessary 
to complete the Work. 

-- END OF SECTION -- 
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ITEM 204-06-00101 & 204-06-00102 TEMPORARY SILT FENCE  

 PART 1 – GENERAL 

1.01 SCOPE 

A. The scope of Work required for Erosion Control involves the installation of Silt 
Fencing for slope protection & respective seeding. This feature shall be placed in 
accordance with the specifications and in conformity to the lines, grades, and 
thickness shown on the Plans.  

 PART 2 – PRODUCTS  

2.01 TEMPORARY SILT FENCING  

A. Temporary silt fencing shall be wire-supported or a self-supported system. Other 
silt fencing systems may be used when approved. Silt fencing shall comply with 
LSSRB 1018.15. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Furnish and construct silt retention systems at designated locations or other 
locations, as directed by the engineer. Posts for silt fencing shall be installed to a 
depth necessary to maintain the integrity of the system.  

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Base Bid Item No. 204-06-00101, Temporary Silt Fence, shall 
be measured by the Linear Foot.  

B. Measurement for Bid Alternate #1 Item No. 204-06-00102, Temporary Silt Fence, 
shall be measured by the Linear Foot.  

4.02 PAYMENT 

A. Payment for Base Bid Item No. 204-06-00101 shall be made at the Contract unit 
price per Linear Foot.   

B. Payment for Bid Alternate #1 Item No. 204-06-00102 shall be made at the 
Contract unit price per Linear Foot.   

-- END OF SECTION -- 
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ITEM 204-07-00100 TEMPORARY CONSTRUCTION ENTRANCE  

 PART 1 – GENERAL 

1.01 SCOPE 

A. The work consists of constructing and maintaining the temporary construction 
entrance at the I-10 Service Road access connection. Contractor shall ensure  

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Temporary construction entrance shall consist of stone or recycled Portland 
cement concrete complying with gradation required in LSSRB 711.02, 2 pound 
class placed on geotextile fabric complying with LSSRB Section 1019, Class D. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Construct temporary construction entrance as shown in the Plans. Place a 
geotextile fabric underliner at the locations designated for temporary construction 
entrances before aggregate material is placed. Place and compact aggregate 
material to the required thickness as directed. This work also includes additional 
measures required to remove mud from truck tires, such as wash racks, etc. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 204-07-00100, Temporary Construction Entrance, 
shall be made on an individual basis.  

B. Geotextile fabric for the construction entrance shall be considered incidental to 
the Work for this item and excluded from item 711-04-00100 “Geotextile Fabric”. 

4.02 PAYMENT 

A. Payment for Bid Item No. 204-07-00100, Temporary Construction Entrance, shall 
be made on an individual basis at the Contract unit price. 

-- END OF SECTION -- 
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ITEM 711-01-03020 RIP RAP (30LB, 18” THICK) 

  PART 1 – GENERAL 

1.01 SCOPE 

A. Furnish and place riprap in accordance with LSSRB Specifications and in 
conformity to the lines, grades, and thickness shown on the plans or as directed. 

 PART 2 – PRODUCTS 

2.01 MATERIALS 

A. Reference LSSRB Section 711.02. 

B. Geotextile fabric shall comply with LSSRB 1019.01. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Grade slopes or areas on which riprap is to be placed to the required section. 
Place riprap on the prepared slope or area in a manner which will produce a 
reasonably well-graded mass of stone with a minimum practicable percentage of 
voids. Place the entire mass of stone in conformance with the lines, grades, and 
thickness in one operation without displacing underlying material.  

B. Place geotextile fabric on the prepared slope or area specified in the Plans in 
accordance with LSSRB 203.11.3 before placement of riprap. Take care not to 
damage the geotextile fabric when placing riprap. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Bid Item No. 711-01-03020, Rip Rap (30LB, 18” Thick), shall be measured by the 
Cubic Yard. No measurement or payment will be made for excavation or 
backfilling.  

B. Measurement for Geotextile Fabric will be covered under item 711-04-00100 
“Geotextile Fabric.” 

4.02 PAYMENT 

A. Payment will be made at the Contract unit price per Cubic Yard.  

-- END OF SECTION -- 
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ITEM 711-04-00100 GEOTEXTILE FABRIC 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Furnish and place geotextile fabric for riprap in accordance with LSSRB 
Specifications and in conformity to the lines, grades, and thickness shown on the 
plans or as directed. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Geotextile fabric shall comply with LSSRB 1019.01. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Place geotextile fabric on the prepared slope or area specified in the Plans in 
accordance with LSSRB 203.11.3 before placement of riprap. Take care not to 
damage the geotextile fabric when placing riprap. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 711-04-00100, Geotextile Fabric for Channel 
Protection, shall be by the Square Yard. 

4.02 PAYMENT 

A. Payment for Bid Item No. 711-04-00100, Geotextile Fabric for Channel 
Protection, shall be made at the Contract unit price per Square Yard. 

-- END OF SECTION -- 
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ITEM 717-01-00100 SEEDING 

 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Apply seed either mechanically in a dry condition under LSSRB Section 717 or 
with hydro-seeding equipment in accordance with Section 739. 

B. Obtain the services of an established soil testing entity to coordinate soil 
sampling, perform testing and analyses, and prepare recommendations for 
materials and procedures to be used during the pre-planting phase of new turf 
establishment. Test and analyze samples to determine pH and fertility conditions. 
Use the test results and recommendations to determine the quantities of 
agricultural lime and fertilizer required for pre-planting applications. Provide a 
copy of this test report with recommendations to the engineer. Testing will be at 
no direct pay. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Reference LSSRB Section 717.02. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Reference LSSRB Section 717. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 717-01-00100, Seeding, shall be by the pound 
(LB). 

4.02 PAYMENT 

A. Payment for Bid Item No. 717-01-00100, Seeding, shall be made at the contract 
unit price per pound (LB). 

-- END OF SECTION -- 
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ITEM 720-01-01000 EROSION CONTROL SYSTEM (SLOPE PROTECTION) (TYPE 
A) 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Furnish and place erosion control matting in accordance with Plan requirements 
for use as slope protection for the proposed diversion canal embankment. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Erosion control matting shall be North American Green BioNet C125 or approved 
equal. 

B. Furnish and maintain equipment necessary to satisfactorily perform the Work. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Install erosion control matting/slope protection in accordance with manufacturer 
recommendations. 

B. Install erosion control matting in accordance with the approved installation plan, 
no later than 48 hours after completion of seeding operations. Install all staples 
flush to the ground, penetrating all layers of overlapped or adjacent rows. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 720-01-01000, Erosion Control System (Slope 
Proection) (Type A), including hardware, shall be measured by the Square Yard. 

4.02 PAYMENT 

A. Payment for Bid Item No. 720-01-01000, Erosion Control System, shall be made 
at the Contract unit price per Square Yard. 

-- END OF SECTION -- 
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ITEM 713-01-00100 TEMPORARY SIGNS AND BARRICADES 

 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Contractor shall be responsible for providing safe and expeditious movement of 
traffic through construction zones. A construction zone is defined as the 
immediate areas of actual construction and all abutting area which are used by 
the Contractor and which interfere with the driving or walking public. The 
Contractor shall be responsible for installation and maintenance of all devices 
and requirements in accordance with the construction signing details for the 
duration of the construction period. 

B. Contractor shall be responsible for removal, relocation, or replacement of any 
traffic control device in the construction area which exists as part of the normal 
pre-construction traffic control scheme. Any such actions shall be performed by 
the Contractor under the supervision, and in accordance with the Specifications, 
of the St. Tammany Parish Engineering Department, unless otherwise specified. 
Also, the Contractor should consult with the Engineering Department immediately 
on any vehicular or pedestrian safety or efficiency problem incurred as a result of 
construction of the project. 

1.02 REFERENCES 

A. The following is a list of standards which may be referenced in this Section: 

1. AASHTO Guide for the Design of Bicycle Facilities, Current Edition. 
2. AASHTO Roadside Design Guide, Current Edition 
3. American Traffic Safety Services Association (ATSSA) 
4. LADOTD Standard Specifications for Roads and Bridges, 2006 Edition 

unless specified otherwise in this Section.  
5. Federal Highway Administration. Standard Highway Signs. 
6. NCHRP – Report 350 Recommended Procedures for the Safety 

Performance Evaluation of Highway Features. 
7. U.S. Department of Transportation, Federal Highway Administration 

(USDOT): Manual of Uniform Traffic Control Devices (MUTCD). 
8. U.S. Department of Transportation, Federal Highway Administration: 

Design Guidance: Accommodating Bicycle and Pedestrian Travel: A 
Recommended Approach. 
 

 PART 2 – PRODUCTS 

2.01 SAFETY DEVICES AND SYSTEMS 

A. CONTRACTOR shall use devices and systems which meet NCHRP-350 Report 
crash test requirements as defined by the Federal Highway Administration unless 
exceptions are granted by the OWNER. 
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2.02 TRAFFIC CONTROL SIGNING AND DEVICES 

A. Signs: Comply with requirements of the Traffic Control Plan, other requirements 
defined in this section and any applicable requirements defined in the reference 
documents, including DOTD Standard Specifications, plans and details. 

B. Traffic Control Plan: 

1. Comply with requirements of the Traffic Control Plan, other 
requirements defined in this section and any applicable requirements 
defined in the reference documents, including DOTD Standard 
Specifications, plans and details. 

2. Use construction orange tubular markers and cones during daylight 
hours only. 

C. Barricades: 

1. Comply with the requirements of the Traffic Control Plan, other 
requirements defined in this section and any applicable requirements 
defined in the reference documents, including DOTD Standard 
Specifications, plans and details. 

2. Do not use rocks, asphalt, or concrete pieces, construction materials, 
and other debris as weighting devices for barricades. Sand bags will 
be permitted as long as a low center of gravity is maintained as 
approved. 

 
D. Project Sign: 

1. Fabricate and erect project sign per Section 07 of the St. Tammany 
Parish Bid Requirements – Division 0.    
 

 PART 3 – EXECUTION 

3.01 VEHICULAR TRAFFIC 

A. Contractor shall: 

1. Conform to the USDOT MUTCD or applicable statutory requirements of 
authority having jurisdiction and the accepted Traffic Control Plan. 

2. Allow emergency vehicles immediate passage. 
3. Recognize that Local Government requirements take precedence over the 

MUTCD. Operations on or about traffic areas and provisions for regulating 
traffic shall additionally be subject to the regulation of other governmental 
agencies having jurisdiction over the affected areas. 

4. Keep traffic areas free of excavated material, construction equipment, pipe, 
other materials and equipment. Any materials inadvertently spilled on 
public roadways shall be cleaned immediately. 

5. Keep fire hydrants and water control valves free form obstruction and 
available for use at all times. 
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6. Conduct operations in a manner to avoid unnecessary interference with 
public and private roads and drives and provide and maintain temporary 
access for businesses and residences. Provide and maintain suitable and 
safe bridges, detours, or other temporary expedients for accommodation of 
public and private travel. When access to private driveways must be 
temporarily denied due to construction operations, notify the property 
owner or responsible party of such closure no less than 24 hours in 
advance of closure. Give notification in writing and include the estimated 
duration of the closure. 

7. Minimum lane width shall be 10 feet, unless noted otherwise. Where cones 
are used to separate traffic lane from construction zone, do not use traffic 
lane for accessing construction zone, and do not store materials or 
equipment on or near shoulder of traffic lane side of roadway. 

8. In making street crossings, do not block more than one-half the street at a 
time. Maintain one lane of traffic at all times. Ensure access for traffic in 
both directions. 

9. Notify the fire department, police/sheriff department, highway patrol, 
ambulance service, local school district, and transit 14 days before closing 
of roadway or portion thereof. Notify said departments or agencies when 
streets are again passable for vehicles. Conduct operations with the least 
interference to fire equipment access, and at no time prevent such access. 
Furnish Contractor’s night emergency telephone numbers to the police or 
sheriff’s department. 

10. Pedestrian and bicycle access along sidewalks and streets will be kept 
open and safe from construction activities and traffic lanes. 

B. Flaggers: May be required to provide for public safety or the regulation of traffic, 
or by jurisdictional authorities; and if used, shall be properly equipped and 
certified by ATSSA. 

3.02 PROTECTION OF WORK AND PROPERTY 

A. Warning Signs and Barricades: 

1. Provide warning signs and barricades for the following: 
a. Open trenches and other excavations. 
b. Obstructions, such as material piles, equipment (moving or 

parked), and piled embankment. 
c. Protection of roads and driveways. 

2. Warning signs and barricades shall be illuminated by means of 
warning lights from sunset to sunrise. 

3.03 CONTRACTOR PARKING 

A. Contractor, with approval of Engineer and Owner, shall designate parking areas 
for the use of all construction workers and other performing Work or furnishing 
services in connection with the Project so as avoid interference with public traffic, 
OWNER’s operations, or construction activities. 

3.04 ROADWAY USAGE BETWEEN OPERATIONS 
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A. At all times when WORK is not actually in progress, Contractor shall make 
passable and shall open to traffic such portions of the Project and temporary 
roadways or portions thereof as may be agreed upon between Contractor and 
Owner and all authorities having jurisdiction over any properties involved. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 713-01-00100, Temporary Signs and Barricades, 
involves the furnishing, erecting, maintaining, and subsequent removing of 
temporary construction signs, barrivades, and related devices and shall be on a 
Lump Sum basis.  

4.02 PAYMENT 

A. Payment for Bid Item No. 713-01-00100, Temporary Signs and Barricades, shall 
be made at the Contract Lump Sum price in accordance with the payment 
schedule of Table 713-2. Payment shall constitute full compensation for 
furnishing all labor, materials, and equipment for the item. 

 

-- END OF SECTION -- 
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ITEM 727-01-00100 MOBILIZATION 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Consists of preparatory work and operations, including those necessary for movement of 
personnel, equipment, supplies, and incidentals to the project site; the establishment of 
offices, buildings, and other facilities necessary for work on the project; the cost of bonds 
and any required insurance; and other preconstruction expenses necessary for start of 
the work, excluding the cost of construction materials 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION (NOT USED) 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Bid Item No. 727-01-00100, Mobilization, will be measured on a Lump Sum 
basis.  

4.02 PAYMENT 

A. Payment shall be made at the Contract Lump Sum price per LADOTD Standard 
Specifications, Subsection 727.05. Partial payments for mobilization will be made 
in accordance with the schedule of Table 727-1 up to a maximum of 10 percent 
of the original total contract amount, including this item. 

 

-- END OF SECTION -- 
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APPENDIX B - SWPPP 

(To be provided after contract is awarded.)



10.0 Required Contract Provisions by Granting Agency 

1. EPA
2. DOE
3. USDA
4. FEMA
5. HUD
6. FAA
7. FTA
8. DOI (GOMESA)

*NOTE: The Department where the grant originated is responsible for determining if
the granting agency has any additional required clauses specific to any particular
grant OR if extended provisions are required. The clauses below effect the most basic
compliance with the CFR’s for many, but not all, grant programs. Many agencies have
additional clauses that are not listed here.*

Section 13



 
 
 

Environmental Protection Agency (EPA) 
40 CFR 31.36 

 
1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 
made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 
persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  
 

http://www.epls.gov/


8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Byrd Anti-Lobbying Amendment  
 
The Contractor agrees to comply with the requirements of the Byrd Anti-Lobbying Amendment. The 
Contractor certifies that it will not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency, a member 
of Congress, officer or employee of Congress, or an employee of a member of Congress in connection 
with obtaining any Federal contract, grant or any other award covered by 1 U.S.C. 1352. The Contractor 
shall disclose any lobbying with non-Federal funds that takes place in connection with obtaining any 
Federal award.   
 
10. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  

 
11. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
12. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
13. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
More information regarding the above provisions can be found on the common drive at the following 
location:   
Y:\Federal Programs Common\FED PROCUREMENT DOCTS\Components\EPA 
 
 
 
 
 
 
 



 
 
 

 
Department of Energy (DOE) 

7 CFR 600.236 
 
1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 
made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 
persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  

http://www.epls.gov/


 
8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Byrd Anti-Lobbying Amendment  
 
The Contractor agrees to comply with the requirements of the Byrd Anti-Lobbying Amendment. The 
Contractor certifies that it will not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency, a member 
of Congress, officer or employee of Congress, or an employee of a member of Congress in connection 
with obtaining any Federal contract, grant or any other award covered by 1 U.S.C. 1352. The Contractor 
shall disclose any lobbying with non-Federal funds that takes place in connection with obtaining any 
Federal award.   
 
10. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  
 
11. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
12. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
13. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
More information regarding the above provisions can be found on the common drive at the following 
location:   
Y:\Federal Programs Common\FED PROCUREMENT DOCTS\Components\DOE 
 
 
 
 
 
 



 
 

 
United States Department of Agriculture (USDA) 

10 CFR 3016.36 
 

1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 
made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 
persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  
 

http://www.epls.gov/


8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  
 
10. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
11. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
12. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
More information regarding the above provisions can be found on the common drive at the following 
location:   
Y:\Federal Programs Common\FED PROCUREMENT DOCTS\Components\USDA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
Federal Emergency Management Agency (FEMA) 

44 CFR 13.36 
 

1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 
made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 
persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  
 

http://www.epls.gov/


8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  
 
10. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
11. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
12. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
13. Release of Funds 
 
The Contractor agrees that no award, or execution of contract, or Notice to Proceed, will occur until a 
Release of Funds is issued by HUD for CDBG-DR Disaster Recovery funds.  
 
 
14. Section 3 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
Section 3  of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 

 
Housing and Urban Development (HUD) 

24 CFR 85.36 
 

1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 
made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 



persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  
 
8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  
 
10. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
11. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
12. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
More information regarding the above provisions can be found on the common drive at the following 
location:   
Y:\Federal Programs Common\FED PROCUREMENT DOCTS\Components\HUD 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.epls.gov/


 
 
 
 
 

 
Federal Aviation Administration (FAA) 

49 CFR 18.36 
 
1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 
made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 



persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  
 
8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  
 
10. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
11. UMT Act 
 
The Contractor agrees to comply with Section 3(a)(2)(C) of the UMT Act of 1964, as amended, which 
prohibits the use of grant or loan funds to support procurements utilizing exclusionary or discriminatory 
specifications.  
 
12. Cargo Preferences 
 
The Contractor agrees to comply with 46 U.S.C. 1241(b)(1) and 46 CFR part 381 which imposes cargo 
preference requirements on the shipment of foreign made goods.  
 
13. Buy American 
 
The Contractor agrees to comply with Section 165 of the Surface Transportation Assistance Act of 1892, 
49 U.S.C. 1601, section 337 of the Surface Transportation and Uniform Relocation Assistance Act of 
1987, and 49 CFR parts 660 and 661 impose Buy America provisions on the procurement of foreign 
products and materials.  
 
14. Disadvantaged Business Enterprises 
 
The Contractor agrees to comply with Section 105(f) of the Surface Transportation Assistance Act of 
1982, section 106(c) of the Surface Transportation and Uniform Relocation Assistance Act of 1987, and 
49 CFR part 23 which imposes requirements for the participation of disadvantaged business enterprises. 
 
15. Qualifications-Based Contracts 
 
FAA grantees and subgrantees shall extend the use of qualifications-based contract selection procedures 
to certain other related areas and shall award such contracts in the same manner as Federal contracts for 

http://www.epls.gov/


architectural and engineering services are negotiated under Title IX of the Federal Property and 
Administrative Services Act of 1949, or equivalent State (or airport sponsor for FAA) qualifications-
based requirements.  
 
16. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
17. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
More information regarding the above provisions can be found on the common drive at the following 
location:   
Y:\Federal Programs Common\FED PROCUREMENT DOCTS\Components\FAA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

Federal Transit Administration (FTA) 
 

1. Fly America Requirements 
49 U.S.C. 40118 and 41 CFR Part 301 - 10 
 
2. Buy America Requirements 
49 U.S.C. 5323(j) and 49 CFR Part 661 
 
3. Charter Bus and School Bus Requirements  
49 U.S.C. 5323(d) and 49 CFR Part 604, 49 U.S.C. 5323(F) and 49 CFR Part 605 
 
4. Cargo Preference Requirements 
46 U.S.C. 1241, 46 CFR Part 381 
 
5. Seismic Safety Requirements 
42 U.S.C. 7701 et seq. 49 and CFR Part 41 
 
6. Energy Conservation Requirements 
42 U.S.C. 6321 et seq. and 49 CFR Part 18 
 
7. Clean Water Requirements 
33 U.S.C. 1251 
 
8. Bus Testing 
49 U.S.C. 5318(e) 
49 CFR Part 665 
 
9. Pre-Award and Post Delivery Audit Requirements 
49 U.S.C. 5323 and 49 CFR Part 663 
 
10. Lobbying 
31 U.S.C. 1352 and 49 CFR Parts 19 and 20 
 
11. Access to Records and Reports 
49 U.S.C. 5325 and 18 CFR 18.36(i) and 49 CFR 633.17 
 
12. Federal Changes 
49 CFR Part 18 
 
13. Bonding Requirements 



 
14. Clean Air 
42 U.S.C. 7401 et seq. and 40 CFR 15.61 and 49 CFR Part 18 
 
15. Recycled Products 
42 U.S.C. 6962 and 40 CFR Part 247 and Executive Order 12873 
 
16. Davis-Bacon and Copeland Anti-Kickback Acts 
 
17. Contract Work Hours and Safety Standards Act 
 
18. Reserved 
 
19. No Government Obligation to Third Parties 
 
20. Program Fraud and False of Fraudulent Statements and Related Acts. 
31 U.S.C. 3801 et seq. and 49 CFR Part 31 18 U.S.C. 1001 and 49 U.S.C. 5307 
 
21. Termination 
49 U.S.C. Part 18 and FTA Circular 4220.1E 
 
22. Government-Wide Debarment and Suspension (Non-procurement) 
49 CFR Part 29 and Executive Order 12549 
 
23. Privacy Act 
5 U.S.C. 552 
 
24. Civil Rights Requirements 
29 U.S.C. 623, 42 U.S.C. 2000, 42 U.S.C. 6102, 42 U.S.C. 12112, 42 U.S.C. 12132, 49 U.S.C. 
5332, 29 CFR Part 1630 and 41 CFR Parts 60 et seq. 
 
25. Breaches and Dispute Resolution 
49 CFR Part 18, FTA Circular 4220.1E 
 
26. Patent and Rights Data 
37 CFR Part 401 and 49 CFR Parts 18 and 19 
 
27. Transit Employee Protective Agreements 
49 U.S.C. 5310, 5311, and 5333, 29 CFR Part 215 
 
28. Disadvantaged Business Enterprises (DBE) 
49 CFR Part 26 
 
29. Reserved 
 
30. Incorporation of Federal Transit Administration (FTA) Terms 



FTA Circular 4220.1E 
 
31. Drug and Alcohol Testing 
49 U.S.C. 5331 and 49 CFR Parts 653 and 654 
 
A detailed guide regarding the above provisions can be found on the common drive at the following 
location:   
Y:\Federal Programs Common\FED PROCUREMENT DOCTS\Components\FTA 
 
 
 
 

Department of the Interior (DOI) (GOMESA) 
30 CFR 1219.410 

 
1. Equal Employment Opportunity  
 
The Contractor agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60).  
 
2. Copeland Anti-Kickback Act  
 
The Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). These regulations are herein 
incorporated by reference in this contract.  
 
3. Davis Bacon and Related Acts   
 
The Contractor agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented 
by Department of Labor regulations (29 CFR Part 5). These regulations are herein incorporated by 
reference in this contract. 
 
4. Contract Work Hours and Safety Standards Act   
 
The Contractor agrees to comply with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
These regulations are herein incorporated by reference in this contract. 
 
5. Rights to Inventions, Copyrights, and Rights in Data  
 
The Contractor agrees to comply with requirements and regulations pertaining to copyrights and rights in 
data.  
 
6. Records Access and Retention  
 
The Contractor agrees to grant access by Parish, the State, Federal agencies, the Comptroller General of 
the United States, or any of their duly authorized representatives to any books, documents, papers, and 
records of the contractor which are directly pertinent to that specific contract for the purpose of making 
audit, examination, excerpts, and transcriptions. 
The Contractor agrees to retain all required records for three (3) years after final payments have been 



made and/or all other pending matters are closed. 
 
7. Debarment and Suspension  
 
The Contractor is prohibited from awarding any subcontract expected to equal or exceed $25,000 to 
persons (individuals or organizations) listed on the Excluded Parties List System (EPLS) which is 
available at www.epls.gov.  
 
8. Energy and Environmental Conservation   
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (Pub. L. 94-163, 89 Stat. 871). [53 FR 8045, 8087, Mar. 11, 1998, as amended at 
60 FR 19639, 19641, Apr. 19, 1995; 61 FR 7166, Feb. 26, 1996]. These regulations are herein 
incorporated by reference in this contract. 
 
9. Reporting 
 
The Contractor agrees to comply with all Federal, State, and Parish requirements and regulations 
pertaining to reporting on projects receiving Federal, State, or Parish funding.  
 
10. Clean Air and Water Acts 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
These regulations are herein incorporated by reference in this contract. 
 
11. Legal Remedies 
Contracts must include administrative, contractual, and legal remedies for use in cases in which 
contractors violate or breach contract terms. The contract must also make clear the remedial actions 
which you may take.  
 
12. Termination 
Contracts in excess of $10,000 must explain the conditions under which you may terminate them for 
cause or for your convenience, including the process for bringing about the termination and the basis for 
settlement.  
 
13. Release of Funds 
 
The Contractor agrees that no award, or execution of contract, or Notice to Proceed, will occur until a 
Release of Funds is issued by HUD for CDBG-DR Disaster Recovery funds.  
 
 
14. Section 3 
 
The Contractor agrees to comply with all applicable standards, orders, or requirements issued under 
Section 3  of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). 
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Section 14 

Contract Time Extension Specifications 

The contractor shall document for each month of the scheduled construction, the occurrence of 

adverse weather conditions having an impact on controlling items of work. An adverse weather 

day is a previously scheduled or normally scheduled work day on which rainfall, wet conditions 

or cold weather will prevent construction operations on the controlling work activity from 

proceeding for at least five (5) continuous hours of the day or sixty-five (65) percent of the 

normal work day, whichever is greater, with the normal working force engaged in performing the 

controlling item of work. 

If the contractor submits a written request for additional contract time due to adverse weather 

conditions, the contractor’s request will be considered only after the Department agrees with the 

days and then only for adverse weather days in excess of allowable number of days per month 

stated below. Adverse weather days will be documented by the Engineer and agreed upon 

monthly. Adverse weather days will be prorated for partial months when a work order or final 

inspection is issued other than the first or last of the month and agreed to by the Department. 

If the contractor is being considered for disqualification by the department, an equitable 

adjustment in contract time may be made at the end of the original contract period, including all 

days added by approved change orders. 

Contract time will be adjusted by comparing the actual number of adverse weather days to the 

statistical number of adverse weather days over the specific time period per the table below. The 

resulting number of adverse weather days will be multiplied by 1.45 to convert the calendar 

days. 

Adjustments for adverse weather cannot result in a contract time reduction. Once adjusted, a new 

adverse weather day accounting will begin using the adverse weather conditions having an 

impact on the controlling items of work, in excess of the allowable number of days per month 

stated below. A second and final contract time adjustment will be done at the final acceptance of 

the project. 

An adjustment in the contract time due to adverse weather will not be cause for an adjustment in 

the contract amount. There will be no direct or indirect cost reimbursement for excess adverse 

weather days. 

The following are anticipated adverse weather days that the contractor shall include in each 

month of his calendar day construction schedule.  

January 10 days May 5 days September 4 days 

February 9 days June 6 days October 3 days 

March 8 days July 6 days November 7 days 

April 7 days August 5 days December 7 days 
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