



Purchasing Office
P.O. Box 40197 • Lafayette, LA 70504-0197
Office: (337) 482-5396
Fax: (337) 482-5059

September 7, 2023

ADDENDUM NO. 4

PROPOSAL FOR FURNISHING ALL LABOR, MATERIALS, EQUIPMENT, TRANSPORTATION, SUPERVISION, PERMITS, ETC. NECESSARY FOR THE ULL CLECO ALTERNATIVE ENERGY RESEARCH CENTER MICROGRID PROJECT, LOCATED ON THE UL LAFAYETTE CAMPUS-CLECO, IN CROWLEY, LOUISIANA.

Due Thursday October 5, 2023 2:00 PM Solicitation No. 24203

The following is to be made part of the original specifications as though issued at the same time and shall be incorporated integrally therewith. This addendum shall be acknowledged on the BID FORM when submitted to the Purchasing Department prior to the bid due date/time.

Item No. 1

The bid due date was originally scheduled for Tuesday, September 12, 2023 at 2:00PM.
The bid due date has been postponed to Thursday, October 5, 2023 at 2:00PM.

The bid opening was originally scheduled for Tuesday, September 12, 2023 at 3:00PM.
This meeting has been postponed and will now take place on Thursday, October 5, 2023 at 3:00PM.

Item No. 2

Optional Site visit Monday, September 18, 2023 at 9:00 am at 2008 Hutchinson Ave., Crowley, LA 70526.

This is a public works bid. The addendum **MUST** be acknowledged with your bid on the BID FORM. For questions related to bidding these projects, please contact the UL Lafayette Purchasing Department at bids@louisiana.edu or 337.482.2955.

Marie C. Frank, MPA, CPPB
Assistant Vice President for Administration & Finance
University of Louisiana at Lafayette
Department of Purchasing